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ADDENDUM NO. 3 
00 91 13.03-1 (161150.40) 

00 91 13.03 
 

ADDENDUM NO. 3 
 
 
DATE: March 30, 2020 
 
FROM: Baxter & Woodman, Inc., Consulting Engineers 
 
TO: Planholders of record for the Work titled: 
 

VILLAGE OF HOFFMAN ESTATES, ILLINOIS 
GOLF ROAD LIFT STATION REPLACEMENT 

 
The Bidding Documents are amended as follows: 
 
1. ADVERTISEMENT FOR BIDS  
 

A. Bid Opening date and time are changed to 10:00 A.M. on Thursday, April 23, 2020. 
 

B. The Agenda for the Mandatory Pre-Bid Conference is attached. 
 

 
Nothing in this Addendum shall be construed as changing other requirements of the Bidding 
Documents.  Each Bidder shall acknowledge receipt of this Addendum where indicated in the Bid 
Form. 
 
 

END OF ADDENDUM NO. 3 
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VILLAGE OF HOFFMAN ESTATES, ILLINOIS  
WPLCP Loan No. L173548   

Golf Road Lift Station Replacement 
 

MANDATORY PRE-BID CONFERENCE AGENDA 
March 31, 2020 

 
 
Skype for Business 
For screen sharing and audio: https://meet.lync.com/baxterwoodman/585smf/WCWYMFS5 
For audio only: 815-516-0257 (Dial-in Number) 
 
Introductions: 
 

Village of Hoffman Estates:   Haileng Xiao, Superintendent of Water & Sewer 
Village of Hoffman Estates: Jeremy Jahnke, Water Operation Supervisor 
Baxter & Woodman, Inc.:   Shane Firsching, Project Manager  

 
An Optional site visit to the work site may be scheduled individually with the Village.   
 
Project Description 
 
The project is described generally in the ADVERTISEMENT FOR BIDS, and is repeated below 
as part of this Pre-Bid Conference. 

 
The proposed construction consists of replacing the existing steel can style lift station with 
a submersible pump lift station. The work includes temporary bypass pumping, 
excavation, backfill, demolition of the existing lift station, wet well rehabilitation, installation 
of a cast-in-place lift station with a concrete wet well and adjacent valve vault, submersible 
pumps and motors, piping and valves, flow meter in vault, bypass connection vault, 
controls in a prefabricated concrete building, emergency power generator and transfer 
switch, integration of the new equipment to the existing electrical service, an asphalt 
access driveway, site restoration, and other miscellaneous items of work. 

 
The Engineers’ Opinion of Probable Construction Cost is $1,400,000.  
 
Bid Receiving 
 
Sealed proposals will be received at the Office of the Village Clerk at 1900 Hassel Road, Hoffman 
Estates, Illinois 60169 until 10:00 A.M., Thursday, April 23, 2020 and at that time will be publicly 
opened and total amount of bid proposal read aloud. 
 
Schedule 
 
Bids are scheduled to be received and opened April 23, 2020.  The Notice to Proceed is subject 
to IEPA Loan approval. 
 
Funding 
 
The project is designated as L173548 for funding through the Illinois Environmental Protection 
Agency (IEPA) Water Pollution Control Loan Program (WPCLP).   
 

https://meet.lync.com/baxterwoodman/585smf/WCWYMFS5
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All Bidders must comply with the IEPA WPCLP policy regarding the increased use of 
disadvantaged businesses. This policy requires all Bidders to advertise in a daily, Regional 
newspaper, OR the Bidders may publish the Advertisement in an established, online Bidder’s 
Clearinghouse such as the “Dodge Report”.  The Advertisement must run one (1) day at least ten 
(10) days prior to Bid opening, no later than Monday, April 13, 2020. If there will be no 
subcontracts awarded, no advertisement is required.  See loan requirements in Section 
00 21 00.61 and in Sections 00 74 23.01 through 00 74 23.07, inclusive, of the Project Manual. 
 
Compliance with American Iron and Steel is required for Loan Funding. See requirements on 
Page 43 of Section 00 21 00.61 and the following: 
 

American Iron & Steel Requirement  
 
Compliance is required with the “Use of American Iron and Steel” requirements as 
contained in Section 608 of the Water Resources Reform and Development Act. 
 
A requirement of the Illinois Water Pollution Control Loan Program is the American Iron 
and Steel requirements for state revolving funds as contained in section 436 of H.R. 3547, 
Consolidated Appropriations Act (CAA), 2014.  The Act was signed into law in January of 
2014 as P.L. 113-76.  The law requires that all iron and steel products used in a water 
system or treatment works project funded by a state water pollution control revolving fund 
are produced in the United States. 
 
The law states that “ “iron and steel products” refers to the following products made 
primarily of iron or steel: lined or unlined pipes and fittings, manhole covers and other 
municipal iron or steel castings, fire and yard hydrants, tanks, flanges, pipe clamps and 
restraints, valves, structural steel, reinforcing steel for reinforced precast concrete, and 
other construction materials.” 
 
The AIS requirements of the CAA are not the same as the Buy American provisions of 
ARRA. 
 
USEPA also has provisions for Nationally Approved and Project Specific Waivers.   
 
Information and clarification about the AIS requirements are at the USEPA website 
http://water.epa.gov/grants_funding/aisrequirement.cfm. 
 
Additionally, the IEPA has required specific language related to AIS requirements be 
added to loan program projects.  This language can be found in multiple sections of the 
Project manual.  For example, in the WRF Improvements project, CERTIFICATE 
00 62 33.13 BIDDER CERTIFICATION REGARDING THE USE OF AMERICAN IRON 
AND STEEL PRODUCTS is required to be submitted with the Bid. 
 
The Project Manual also describes documentation requirements.  These projects are 
using the step certification process recommended by USEPA.  Step certification requires 
a certification from each handler of the product from the source iron and/or steel through 
manufacturing and finishing for each covered/coated item.  A certification form is included 
in the project manuals for this purpose. 
 
Below is the process that will be followed during construction: 

 Contractor will submit a list of items subject to American Iron and Steel 
requirements prior to first application for payment, but no later than 7 calendar 
days after the date of the Pre-Construction Meeting. 

http://water.epa.gov/grants_funding/aisrequirement.cfm
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 American Iron and Steel Conference with Owner and Engineer to finalize the list 
used to track certification submittals. An AIS Conference will be held for this 
project.  

 Submit Preliminary Documentation with shop drawings or sixty days prior to 
shipment for items not requiring shop drawing submittals. 

 Submit Final Documentation no later than seven calendar days prior to shipment.   
 

Information during Bidding Period 
 
Contractors can visit the work site during normal working hours (8:00 a.m. to 3:30 p.m.) Monday 
through Friday.  Contact Haileng Xiao, Superintendent of Water & Sewer at (847) 781-2703 to 
make arrangements.  Please give 24 hours notice.  
 
All pertinent documents may be examined at the Office of the Village Clerk at 1900 Hassel Road, 
Hoffman Estates, Illinois 60169 or online at  bhfxplanroom.com.  Documents can be purchased 
only through BHFX Digital Imaging at bhfxplanoom.com. 
 
Questions during the bidding phase should be directed to the project engineer – Shane Firsching, 
Baxter & Woodman, Inc., 815.444.3395, sfirsching@baxterwoodman.com. 

 
Plan holders are reminded the Project Manual for the project stipulates all questions and requests 
for information must be submitted at least five (5) business days before the bid opening to provide 
sufficient time to inform all bidders of the information. The bid opening is on Thursday, April 23, 
2020, so questions must be received no later than noon on Thursday, April 16, 2020.   Questions 
received after April 16, 2020 may not be answered.  Only questions answered by formal written 
Addendum will be binding. Oral and other interpretations or clarifications will be without legal 
effect. 
 
Contractor Registration with Village 
 
Contractor and their Subcontractors are required to register with the Village only after a Contract 
has been awarded for the project. 
 
All Contractors and Subcontractors doing work for the Village of Hoffman Estates are required to 
first obtain a registration certificate from the Village. The fee for the registration certificate is 
$100.00, and the certificate is valid for one year. The Contractor and Subcontractors are required 
to maintain a valid registration certificate throughout the duration of their Work. Registration 
certificate forms can be obtained at Village Hall. More information can be found at the following 
website: 
 
https://www.hoffmanestates.org/home/showdocument?id=18971 
 
Other Specifications of Special Note (required by the Village, not WPCLP funding) 
 
Submittal Exchange 
 
Electronic submittals are required to be made through Submittal Exchange as described in 
Paragraph 3.3 of Section 01 33 01.  Submittal Exchange is a website designed specifically for 
transmitting submittals between construction team members.  Baxter & Woodman will set up and 
define the requirements of the Project to be submitted, transmitted, and maintained through 
Submittal Exchange.  Training is available from Submittal Exchange regarding use of the website 
and PDF submittals.  
 

https://www.hoffmanestates.org/home/showdocument?id=18971
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Warranty 
  
The contract documents are written with the specific intention that the project as a whole is 
warrantied for a period of 3 years after the date of acceptance of the Work and final payment by 
Owner. Therefore, the Project Manual includes language (Section 00 73 00.61, paragraph 
1.6.D.1. – 6.19A) stating: 
 

Contractor shall execute and deliver to Owner, before the final payment will be issued, a 
written warranty that guarantees that all work is in accordance with the Contract 
Documents and will not be defective.  This warranty shall guarantee all work for a period 
of three years from the date of acceptance of the Work and final payment by Owner, 
except for equipment, motors, electrical controls, and other mechanical devices, which 
shall be guaranteed for a period of two years from the date of acceptance of the Work and 
final payment by Owner unless a different guarantee period of time is specified under other 
parts of the Contract Documents. 

 
Deducts 
 
IEPA loan funding will not reimburse for spare parts, extra materials, or extended warranties. The 
Bid Form includes a requirement for the bidder to provide deducts for the cost of these items.  
This will allow the construction loan manager to indicate the correct reimbursement amount to 
IEPA.  
 
PROJECT SPECIFIC INFORMATION 
 
A list of items that must be submitted with the Bid can be found in Section 00 43 93.61 BID 
SUBMITTAL CHECKLIST. 
 
Bids are to be submitted as required in Section 00 41 00.61 BID FORM.  This project will be 
awarded on the basis of the total summed amount of each Pay item quantity times the unit price 
for that Pay Item, without consideration of deduct prices provided in the BID FORM.  
 
Contract Times 
 
Contract Times are listed on the BID FORM, Section 00 41 00.61, paragraph 5. The work will be 
Substantially Complete in 270 calendar days and completed and ready for final payment in 310 
calendar days after the Contract Time has begun. 
 
Liquidated damages are listed in the SUPPLEMENTARY CONDITIONS, Section 00 73 00.61.  
Paragraph 1.19 includes the addition of 12.06 Liquidated Damages.  Contractor shall pay Owner 
as liquidated damages for delay (but not as a penalty) $1,200 for each day that expires after the 
time specified in the BID FORM for Substantial Completion until the Work is substantially 
complete.  Contractor shall pay Owner $600 for each day that expires after the time specified in 
the BID FORM for completion and readiness for final payment. 
 
Bidder Requirements 
 
Bidders are instructed that the apparent low Bidder, or any other Bidder so requested, shall submit 
to the office of Engineer within five (5) days after the receipt of Bids a list of the names of Bidder’s 
proposed subcontractors whose portion of the Work exceeds $10,000, along with a description of 
the Work to be performed by each. 
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Permits 
 
Obtain a building permit from the Village for the Controls Building.  
Comply with IDOT permitting requirements as described in Section 01 41 26. 

 
 
Facility Start-up 
 
The Facility Startup specification Section 01 91 58 provides requirements for submitting detailed 
plans and schedule for startup, scheduling pre-startup conference, specific process startups 
requirements and required steps for substantial completion.  
 
 
Testing  
 
Section 01 45 29 TESTING LABORATORY SERVICES states the Contractor is to provide an 
independent testing laboratory service.  Contractor needs to include within the Contract Unit 
Prices amounts sufficient to cover all testing required of the Contractor under pertinent Sections 
of the Specifications. 
 
Miscellaneous 
 

 The Contractor should pay attention to Section 01 22 29 Measurement and Payment for a 
description of the various pay items and what is included in each pay item.   
 

 
Recap / Concluding Remarks 
 
Addendum No. 4: 

 Minutes from this meeting, including questions and answers; and questions and answers 
from the optional site visit will be included. 

 
Additional Addenda might be required to address questions from Bidders/Vendors. 

 
An optional site visit at the work site located at 1513 Golf Road, Hoffman Estates, Illinois may be 
scheduled individually with the Village. 


