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Route(s) (Street/Road Name)

Various
Section NumberCounty

Cook
Local Public Agency

Village of Hoffman Estates

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of
Name of Office

the Village Clerk

Address
1900 Hassell Road, Hoffman Estates, IL 60169 until

Time
10:00 AM on

Date
06/26/23 .

Sealed proposals will be opened and read publicly at the office of 
Name of Office

The Frank Alexa Room

Address
1900 Hassell Road, Hoffman Estates, IL 60169 at

Time
10:00 AM on

Date
06/26/23 .

DESCRIPTION OF WORK
Location

Various roadways and streets in Hoffman Estates, IL
Project Length

Proposed Improvement
Routing, cleaning and sealing of cracks and related improvements on various streets and roadways in the 
Village of Hoffman Estates

1. Plans and proposal forms will be available in the office of
Plans and proposal forms are available to download from the Village of Hoffman Estates website 
at www.hoffmanestates.org/business/rfps-rfqs-bids beginning June .

2. Prequalification
If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in 
triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal 
and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office. 

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special
Provision for Bidding Requirements and Conditions for Contract Proposals.

4. The following BLR Forms shall be returned by the bidder to the Awarding Authority:
a. Local Public Agency Formal Contract Proposal (BLR 12200)
b. Schedule of Prices (BLR 12201)
c. Proposal Bid Bond (BLR 12230) (if applicable)
d. Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.)
e. Affidavit of Illinois Business Office (BLR 12326) (do not use for project with Federal funds)

5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor
will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter
provided.

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements
for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an
in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in
anticipated profits resulting from such failure or neglect of the bidder.

7. The bidder shall take no advantage of any error or omission in the proposal and advertised contract.
8. If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the

Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  When an envelope
other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents.  When sent
by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the
bids are to be received.  All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders.  Proposals
received after the time specified will be returned to the bidder unopened.

9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for
opening proposals.
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Route(s) (Street/Road Name)

Various
Section NumberCounty

Cook
Local Public Agency

Village of Hoffman Estates

PROPOSAL

1. Proposal of
Contractor's Name

Contractor's Address
.

2. The plans for the proposed work are those prepared by the Village of Hoffman Estates
and approved by the Department of Transportation on .

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard
Specifications for Road and Bridge Construction" and the " Supplemental Specifications and Recurring Special Provisions" thereto,
adopted and in effect on the date of invitation for bids.

4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for
Recurring Special Provisions" contained in this proposal.

working days or by5. The undersigned agrees to complete the work within 
is granted in accordance with the specifications.

6. The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount of 
the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted 
and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be 
forfeited to the Awarding Authority. 

unless additional time

Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the products of
the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will be divided by the
quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown.

The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract.

The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work
shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids
below.

A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for
Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this proposal is either
a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable
to: Village of Hoffman Estate Treasurer of .
The amount of the check is ( ).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the 
sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is 
placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number .

15
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Route(s) (Street/Road Name)

Various
Section NumberCounty

Cook
Local Public Agency

Village of Hoffman Estates

CONTRACTOR CERTIFICATIONS
The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  

1. Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax
administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure
established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the
contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.

2. Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting
with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony
sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains
the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction
under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the
corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to
contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a
director, officer or a high managerial agent on behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony
sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains
the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No
corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of
any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been
finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that
the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high
managerial agent on behalf of the corporation.

3. Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to
bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such
conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on
behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.

4. Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a
suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative code. Furthermore, if
suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.
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Route(s) (Street/Road Name)

Various
Section NumberCounty

Cook
Local Public Agency

Village of Hoffman Estates

SIGNATURES
(If an individual)

Business Address

City State Zip Code

(If a partnership)
Firm Name

Title 

Business Address

City State Zip Code

Insert the Names and Addresses of all Partners

(If a corporation) Corporate Name 

Title 

Business Address

City State Zip Code

Insert Names of Officers President

Bidder Signature & Date

Signature & Date

Signature & Date
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Secretary

Treasurer
Attest:

Secretary



Schedule of Prices

Page 1 of 1 BLR 12201 (Rev. 05/07/21)Printed 06/02/23

Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency

Village of Hoffman Estates
County

Cook
Section Number

Route(s) (Street/Road Name)

Various

Schedule for Multiple Bids
Combination Letter Section Included in Combinations Total

Schedule for Single Bid 
(For complete information covering these items, see plans and specifications.)

Item Number Items Unit Quantity Unit Price Total

1 Rting,Clning & Sealing Cracks LB 95,000
2 Traffic Control and Protection LS 1

Bidder's Total Proposal

1. Each pay item should have a unit price and a total price.
2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price

shall govern.
3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.

4. A bid may be declared unacceptable if neither a unit price or total price is shown.

23704



Local Public Agency 
Proposal Bid Bond

Page 1 of 2 BLR 12230 (Rev. 01/19/23)Completed06/02/23

WE, as PRINCIPAL, and
as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid 
price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum.  We 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this 
instrument. 

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written 
proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section. 

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section 
and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful 
performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road 
and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in 
full force and effect. 

IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 
requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to 
recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 
respective officers this

Day
of

Month and Year
Principal

Company Name

Signature & Date

Company Name

Signature & Date
By: By:

Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be 
affixed.)

Surety
Name of Surety

COUNTY OF
I , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instruments as their free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of
Month and Year

Date commission expires

(SEAL, if required by the LPA) 

Local Public Agency
Village of Hoffman Estates

County
Cook

Section Number

.

By:

Day

STATE OF IL

Signature of Attorney-in-Fact Signature & Date

Notary Public Signature & Date

23704
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Local Public Agency

Village of Hoffman Estates
County

Cook
Section Number

Completed06/02/23

ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)
The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an 
electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the 
Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture 
of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the 
venture.)
Electronic Bid Bond ID Code Company/Bidder Name

Title

Signature & Date

23704



Apprenticeship and 
Training Program Certification

Page 1 of 1 BLR 12325 (Rev. 01/19/23)Completed06/02/23

Local Public Agency

Village of Hoffman Estates
County

Cook
Street Name/Road Name

Various
Section Number

All contractors are required to complete the following certification
For this contract proposal or for all bidding groups in this deliver and install proposal.
For the following deliver and install bidding groups in this material proposal.

Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, requires this contract 
to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to approval by the Department. In addition 
to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidder's subcontractors to disclose 
participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's 
Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders 
are required to complete the following certification:

1. Except as provided in paragraph 4 below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a
group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with
its own employees.

2. The undersigned bidder further certifies, for work to be performed by subcontract, that each of its subcontractors either (A) is, at the
time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of
performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the
work of the subcontract.

3. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the
Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's
employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate
any type of work or craft job category for which there is no applicable apprenticeship or training program available.

4. Except for any work identified above, if any bidder or subcontractor shall perform all or part of the work of the contract or deliver and
install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages
would be required, check the following box, and identify the owner/operator workforces and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report and shall make certain that 
each type of work or craft job category that will be utilized on the project is accounted for and listed.  The Department at any time before or 
afterward may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 
Labor evidencing such participation by the contractor and any or all of its subcontractors.  In order to fulfill the participation requirement, it 
shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or 
employment during the performance of the work of this contract or deliver and install proposal. 

Bidder

Title

Signature & Date

Address City State Zip Code

23704



Affidavit of Illinois Business Office
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Local Public Agency

Village of Hoffman Estates
County

Cook
Street Name/Road Name

Various
Section Number

I,
Name of Affiant

of
City of Affiant

,
State of Affiant

,

being first duly sworn upon oath, state as follows:

1. That I am the
Officer or Position

of
Bidder

.

2. That I have personal knowledge of the facts herein stated.

3. That, if selected under the proposal described above,
Bidder

, will maintain a business office in the

State of Illinois, which will be located in
County

County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by
this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.

Print Name of Affiant

Notary Public

Signed (or subscribed or attested) before me on

(name/s of person/s)

County

(SEAL) My commission expires

, authorized agent(s) of

(date) 
by

.
Bidder

State of IL

Notary Public Signature & Date

Signature & Date

23704
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2022 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used 
RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS 
RECURRING SPECIAL PROVISIONS. 
 
No ERRATA this year. 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
 
 

No Supplemental Specifications this year. 
 



Check Sheet for Recurring Special Provisions

BLR 11300 (Rev. 10/25/22)Page 1 of 2Printed 06/02/23

Local Public Agency

Village of Hoffman Estates
County

Cook
Section Number

Check this box for lettings prior to 01/01/2023.

The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions
Check Sheet # Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 53
2 Subletting of Contracts (Federal-Aid Contracts) 56
3 EEO 57
4 Specific EEO Responsibilities Non Federal-Aid Contracts 67
5 Required Provisions - State Contracts 72
6 Asbestos Bearing Pad Removal 78
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 79
8 Temporary Stream Crossings and In-Stream Work Pads 80
9 Construction Layout Stakes 81
10 Use of Geotextile Fabric for Railroad Crossing 84
11 Subsealing of Concrete Pavements 86
12 Hot-Mix Asphalt Surface Correction 90
13 Pavement and Shoulder Resurfacing 92
14 Patching with Hot-Mix Asphalt Overlay Removal 93
15 Polymer Concrete 95
16 Reserved 97
17 Bicycle Racks 98
18 Temporary Portable Bridge Traffic Signals 100
19 Nighttime Inspection of Roadway Lighting 102
20 English Substitution of Metric Bolts 103
21 Calcium Chloride Accelerator for Portland Cement Concrete 104
22 Quality Control of Concrete Mixtures at the Plant 105
23 Quality Control/Quality Assurance of Concrete Mixtures 113
24 Reserved 129
25 Reserved 130
26 Temporary Raised Pavement Markers 131
27 Restoring Bridge Approach Pavements Using High-Density Foam 132
28 Portland Cement Concrete Inlay or Overlay 135
29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 139
30 Longitudinal Joint and Crack Patching 142
31 Concrete Mix Design - Department Provided 144
32 Station Numbers in Pavements or Overlays 145

23704
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Section NumberCounty

Cook
Local Public Agency

Village of Hoffman Estates
The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are 
Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet # Page No.
LRS 1 Reserved 147

LRS 2 Furnished Excavation 148

LRS 3 Work Zone Traffic Control Surveillance 149

LRS 4 Flaggers in Work Zones 150

LRS 5 Contract Claims 151

LRS 6 Bidding Requirements and Conditions for Contract Proposals 152

LRS 7 Bidding Requirements and Conditions for Material Proposals 158

LRS 8 Reserved 164

LRS 9 Bituminous Surface Treatments 165

LRS 10 Reserved 169

LRS 11 Employment Practices 170

LRS 12 Wages of Employees on Public Works 172

LRS 13 Selection of Labor 174

LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks 175

LRS 15 Partial Payments 178

LRS 16 Protests on Local Lettings 179

LRS 17 Substance Abuse Prevention Program 180

LRS 18 Multigrade Cold Mix Asphalt 181

LRS 19 Reflective Crack Control Treatment 182

23704



BDE SPECIAL PROVISIONS 
For the April 28, 2023 and June 16, 2023 Lettings 

 
The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).   
 
File Name #  Special Provision Title Effective Revised         
 80099 1  Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
 80274 2  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192 3  Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023 
 80173 4  Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80426 5  Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 6  Blended Finely Divided Minerals April 1, 2021 
* 80241 7  Bridge Demolition Debris July 1, 2009 
* 5053I 8  Building Removal Sept. 1, 1990 Aug. 1, 2022 
* 5026I 9  Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022
 80384 10  Compensable Delay Costs June 2, 2017 April 1, 2019 
* 80198 11  Completion Date (via calendar days) April 1, 2008 
* 80199 12  Completion Date (via calendar days) Plus Working Days April 1, 2008 
 80261 13  Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434 14  Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021 
* 80029 15  Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229 16  Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80447 17  Grading and Shaping Ditches Jan. 1, 2023 
 80433 18  Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80443 19  High Tension Cable Median Barrier Removal April 1, 2022 
 80446 20  Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 
 80438 21  Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80045 22  Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80441 23  Performance Graded Asphalt Binder Jan. 1, 2023 
* 3426I 24  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80445 25  Seeding Nov. 1, 2022 
 80448 26  Source of Supply and Quality Requirements Jan. 2, 2023 
 80340 27  Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127 28  Steel Cost Adjustment April 2, 2004 Jan. 1, 2022 
 80397 29  Subcontractor and DBE Payment Reporting April 2, 2018 
 80391 30  Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
 80437 31  Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
 80435 32  Surface Testing of Pavements – IRI Jan. 1, 2021 Jan. 1, 2023 
 80410 33  Traffic Spotters Jan. 1, 2019 
* 20338 34  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429 35  Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 36  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80440 37  Waterproofing Membrane System Nov. 1, 2021 
 80302 38  Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 39  Work Zone Traffic Control Devices Mar. 2, 2020 
* 80071 40  Working Days Jan. 1, 2002 

 
Highlighted items indicate a new or revised special provision for the letting. 
 
An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.  
The Project Coordination and Implementation Section will then include the information in the applicable special provision. 
  

✔

✔

✔

✔

✔



The following special provisions have been deleted from use. 
 
File Name Special Provision Title Effective Revised 

5048I Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
5049I Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 

 
The following special provisions are in the 2023 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location(s) Effective Revised 

80293 Concrete Box Culverts with Skews > 30 
Degrees and Design Fills  

Articles 540.04 & 540.06 April 1, 2012 July 1, 2016 

80311 Concrete End Sections for Pipe Culverts Articles 540.07, 542.01, 542.02, 
542.07, 542.11 & 542.12 

Jan. 1, 2013 April 1, 2016 

80422 High Tension Cable Median Barrier Articles 644.02, 644.05, 782.01, 
782.04, 782.07 & 1097.02 

Jan. 1, 2020 Jan. 1, 2022 

80442 Hot-Mix Asphalt Articles 1030.09 & 1030.10 Jan. 1, 2022 Aug. 1, 2022 
80444 Hot-Mix Asphalt – Patching Errata – Article 442.08(b) April 1, 2022  
80411 Luminaires, LED Articles 801.05(a), 821.02(d), 

821.03, 821.08 & 1067.01-1067.06 
April 1, 2019 Jan. 1, 2022 

80418 Mechanically Stabilized Earth Retaining 
Walls 

Articles 1003.07 & 1004.06 Nov. 1, 2019 Nov. 1, 2020 

80430 Portland Cement Concrete – Haul Time Article 1020.11(a)(7) July 1, 2020  
80395 Sloped Metal End Section for Pipe Culverts Articles 540.07, 542.01, 542.02, 

542.07, 542.11 & 542.12 
Jan. 1, 2018  

80318 Traversable Pipe Grate for Concrete End 
Sections 

Articles 540.04, 540.07, 540.08 & 
542.01, 542.02, 542.07, 542.11 & 
542.12 

Jan. 1, 2013 Jan. 1, 2018 
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VILLAGE OF HOFFMAN ESTATES 

2023 PREVENTATIVE MAINTENANCE PROJECT 

SPECIAL PROVISIONS 

The following Special Provisions supplement the Illinois Department of Transportation’s (IDOT) 

“Standard Specifications for Road and Bridge Construction”, adopted January 1, 2022, (hereinafter 

referred to as the "Standard Specifications"); the latest edition of the “Manual on Uniform Traffic 

Control Devices for Streets and Highways”, in effect on the date of invitation for bids and the 

“Supplemental Specifications and Recurring Special Provisions” indicated on the Check Sheet 

included herein, which apply to and govern the construction of this Village of Hoffman Estates 

project.  In case of conflict with any part, or parts, of said specifications, these Special Provisions 

shall take precedence and shall govern. 

SECTION 1.  GENERAL REQUIREMENTS 

1.01  DEFINITIONS 

When referring to the "Department" or "State" in all IDOT Specifications and Special Provisions, 

the Contractor should be aware that this also means the Village of Hoffman Estates, its agents 

and/or representatives. 

1.02  PROJECT DESCRIPTION 

The improvements included in this Contract consist of furnishing all of the materials, labor 

and equipment required for routing, cleaning, and sealing of cracks in asphalt pavement on 

various streets and roadways in Hoffman Estates,  together with all other incidental work 

necessary to complete the improvements according to the Standard Specifications and Special 

Provisions. 

1.03  SCOPE OF WORK 

The intent of the contract is to prescribe a complete outline of work to be performed in 

full compliance with the specifications.  The contractor shall perform all routing, cleaning, 

sealing of cracks necessary to complete the work in an acceptable manner. Due to budgetary 

constraints, the Village may increase or decrease contract quantities or remove or change 

locations of work.  No compensation shall be provided to the contractor for any mobilization 

costs, specifically for changes to quantities.   

1.04  GENERAL 

The Contractor is herein notified that the Village of Hoffman Estates will require that any 

questions or clarifications on the contract documents must be made in writing at least three 

working days prior to the bid opening.  No questions or clarifications received after that time 

will be responded to by the Village.  All Contractors who picked up bid documents will receive 

written responses to all inquiries made by all Contractors during the bid process no later than two 

working days prior to the bid opening. 
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The Contractor shall coordinate their construction activities with the Village of Hoffman Estates 

so as to minimize interference with residential services such as garbage collection and work 

occurring with other adjacent Village projects.  Water use shall be in accordance with Village of 

Hoffman Estates regulations. 

The contractor is required to clean and sweep each street with a mechanical street sweeper 
meeting the approval of the Engineer to remove all loose residues resulting from the work herein 
described. Any residue on parkways or driveways resulting from the routing operations shall also 
be cleaned. The sweeping of each street shall take place within 24 hours of work being 
completed on that street or as directed by the engineer. The Village does not provide a dump site 
for the materials picked up by the sweeper. This work shall not be paid for separately but shall be 

considered incidental to the cost of construction. 

The Contractor shall be required to follow current Cook County Prevailing Wage rates effective 

on or after May 22, 2023 and can be referenced on the Village’s website at: http://

www.hoffmanestates.org/business/rfps-rfqs-bids. 

1.05  RESIDENT NOTIFICATION 

The Contractor shall be responsible for providing written notification to all residents within the 

project limits.  Notification must be given as follows: 

Three days prior to the start of work. 

The Village will provide the Contractor with a sample notification letter. The Engineer must 

approve any deviations from this format.  

1.06  PROJECT SUPERVISOR 

The Contractor shall designate an employee as Project Supervisor.  The Project Supervisor shall 

be required to assume the responsibility for general supervision of the Contractor's and 

subcontractors' operations.  The Project Supervisor and the Engineer shall work together to 

properly control and complete the work for the proposed improvements.   

The Project Supervisor is responsible for distribution of the plans to the appropriate construction 

personnel.  Failure of the appropriate construction personnel, doing the actual construction, to have 

a set of plans with them will be considered cause for stoppage of the construction work from 

proceeding.   

1.07  PROJECT SCHEDULE 

Prior to commencing construction operations, the Contractor shall meet with the Village and the 

Engineer for the purposes of a preconstruction meeting and present, in writing, his proposed 

construction schedule in accordance with article 108.02 of the Standard Specifications.  Once 

approved, the Contractor must adhere to the schedule so that field markings of all items of work 

may proceed in advance of actual construction. 

It is essential that constant, non-interrupted progress occur at each work location. 

http://www.hoffmanestates.org/business/rfps-rfqs-bids
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1.08  PERMITTED HOURS OF WORK     

 

The Hoffman Estates Municipal Code restricts all construction activity within 500 yards of a 

residence to the period from 7:00 a.m. to 7:00 p.m. on weekdays and 8:00 a.m. to 6:00 p.m. on 

weekends.  The Village Municipal Code restricts all construction activity greater than 500 yards 

of a residence to the period from 7:00 a.m. to 10:00 p.m. on weekdays and 8:00 a.m. to 10:00 p.m. 

on weekends.  This time regulation shall not apply to maintenance or operation of safety and traffic 

control devices such as barricades, signs and lighting, or to construction of an emergency nature.  

No construction work is permitted on holidays.  All Contractors and subcontractors working on 

this project will be bound by these requirements. 

 

1.09  CONSTRUCTION PROCEDURES AND CLEANING 

 

During construction, the Contractor and his subcontractors shall remove from the premises, 

rubbish, waste material, and accumulations, and shall keep the premises clean.  The Contractor 

shall keep the premises clean during construction to the satisfaction of the Engineer.  This 

work shall be considered incidental to the contract. 

 

No construction equipment shall be permitted to be parked or stored on Village parkways.  No 

construction material, excavation spoils or any other objects shall be permitted to be placed and/or 

stored on Village parkways.  Every effort shall be made by the Contractor when working to 

preserve trees and shrubs. 

 

The Contractor may obtain a Village water meter for free water usage on this job.  The 3” water 

meter can be obtained at the Village Public Works Department for a $1200 fee deposit. The 5/8” 

water meter can be obtained at the Village Public Works Department for a $200 fee deposit. 

 

1.10  APPLICATION FOR PAYMENT 

 

A written Application for Payment for work completed shall be submitted to the Village by the 

Contractor not more than once monthly on a date specified by the Village. 

 

The Contractor must submit Partial Waivers of Lien from all subcontractors and suppliers for all 

materials and labor involved, in the amount of the sum total of the Application for Payment.  When 

the request for Final Payment is made, Final Waivers of Lien shall be supplied by the Contractor, 

subcontractors and all firms which supplied materials or services under this Contract, agreeing that 

said Contract has been performed, constructed, finished and delivered to the Village free from all 

claims, liens or charges in the nature of mechanics' liens either in favor of the Contractor or any 

party, firm or corporation entitled to such lien.  The Contractor shall furnish an affidavit stating 

that all Waivers submitted are the total amount of Waivers required to be submitted.  No 

Applications for Payment shall be submitted by the Engineer to the Village unless the required 

Waivers are supplied.  Waivers must be furnished by the Contractor to the Engineer at least five 

days prior to the Application for Payment submittal date.  All contractors and subcontractors shall 

comply with all applicable state and federal laws including, but not limited to the Illinois Prevailing 

Wage Act.  
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Failure of the Contractor to submit correct Waivers of Lien at the required time may cause a delay 

in payment.  The issuance of payments for work performed shall in no way lessen the 

responsibilities of the Contractor. 

 

1.11  ACCIDENT REPORTING 

 

All accidents occurring on the job which damage public or private property, or result in injuries to 

worker or other persons, shall be promptly reported to the Engineering Division, Phone (847) 252-

5800 and to the Hoffman Estates Police Department, Phone 911.  Accidents involving utilities 

shall also be reported to the appropriate utility.  This applies to all accidents, including, but not 

limited to, traffic accidents, broken pipelines, power and telephone facilities, and damage to 

adjacent properties. 

 

1.12  GENERAL CONTRACTOR OR SUBCONTRACTOR HOLD HARMLESS 

AGREEMENT 

 

The Contractor shall indemnify and hold harmless the Municipality, its agents, and its employees 

from and against all claims for personal injury or property damage, including claims against the 

Village, its agents, or servants, arising out of the Illinois Structural Work Act, and all losses and 

expenses, including attorney's fees that may be incurred by the Village, defending such claims, 

arising out of or resulting from the performance of the work and caused in whole or in part by any 

negligent act or omission of the Contractor, any subcontractor, anyone directly or indirectly 

employed by any of them or anyone for whose acts any of them may be liable, regardless of 

whether or not it is caused in part by the party indemnified hereunder.  In any and all claims against 

the Village or any of its agents, or servants by an employee of a Contractor, any subcontractor, 

anyone directly or indirectly employed by any of them or anyone for whose acts any of them may 

be liable, the indemnification obligation under this paragraph shall not be limited in any way by 

any limitation on the amount or type of damages, compensation of benefits payable by or for the 

Contractor or subcontractor under Workers' Compensation Acts, Disability Acts, or their 

Employee Benefit Acts.  
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SECTION 2.  PROTECTION OF EXISTING FACILITIES 
  

 

2.01  DRAINAGE FACILITIES 

 

Unless otherwise noted in the Special Provisions, the existing drainage facilities shall remain in 

use during the period of construction. 

 

All drainage structures are to be kept free of any debris resulting from the Contractor's 

operations.  All work and material necessary to prevent accumulation of debris in the drainage 

structures will be considered as incidental to the Contract.  Any accumulation of debris in the 

drainage structures resulting from the Contractor's operations shall be removed at the Contractor's 

expense with no extra compensation allowed. 

 

2.02  MISCELLANEOUS INCIDENTAL RESTORATION 

 

Any driveway, sidewalk, carriage walk, or other miscellaneous item which is damaged by the 

Contractor will be repaired to the satisfaction of the Engineer.  Methods for repair must be 

approved by the Engineer prior to the Contractor making any repairs.  This work will not be paid 

for separately but will be considered incidental to the Contract. 

 

All other damages to property not specifically covered in other sections of this Contract will be 

corrected and restored to its original condition or better as existed before construction. 

 

This work will be done at the Contractor's expense and will be considered incidental to the 

Contract.  The Contractor shall leave all project sites in the best possible condition and to the 

complete satisfaction of the Engineer. 

 

2.03  MAINTENANCE OF ROADWAYS 

Effective: September 30, 1985           

Revised: November 1, 1996 

 

Beginning on the date that work begins on this project, the Contractor shall assume responsibility 

for normal maintenance of all existing roadways within the limits of the improvement. This normal 

maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 

snow removal operations. Traffic control and protection for maintenance of roadways will be 

provided by the Contractor as required by the Engineer. 

 

If items of work have not been provided in the contract, or otherwise specified for payment, such 

items, including the accompanying traffic control and protection required by the Engineer, will be 

paid for in accordance with Article 109.04 of the Standard Specifications. 
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SECTION 3. TRAFFIC CONTROL PROVISIONS 
 

 

3.01  TRAFFIC CONTROL PLAN 

 

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, 

the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for 

Streets and Highways", any special details and Highway Standards contained in the plans, the 

Traffic Specifications and the Special Provisions contained herein. 

 

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications and the 

following Highway Standards, Details, Recurring Special Provisions and Special Provisions 

contained herein, relating to traffic control. 

 

STANDARDS: 701301, 701311, 701501, 701601, 701701, 701801, 701901 

 

DETAILS:  

Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10) 

District One Typical Pavement Markings (TC-13) 

    

SPECIAL PROVISIONS:   

Maintenance of Roadways 

Traffic Control and Protection  

Public Convenience and Safety (District 1) 

Work Zone Traffic Control Surveillance (LRS 3) 

Flaggers in Work Zones (LRS 4) 

 

 

3.02  TRAFFIC CONTROL AND PROTECTION 

 

Traffic Control and Protection shall be provided as called for in the plans, details, these Special 

Provisions, applicable Highway Standards, applicable sections of the Standard Specifications, or 

as directed by the Engineer.  The work shall be performed in accordance applicable portions of 

Section 701 of the Standard Specifications.  The Contractor shall ensure that all traffic control 

devices installed by him are operational, functional and effective 24 hours a day, including 

Sundays and holidays. 

 

The governing factor in the execution and staging for this project is to provide the motoring public 

with the safest possible travel conditions along the roadway through the construction zone.  The 

Contractor shall arrange his operations to keep the closing of any lane of the roadway to a 

minimum. 

 

Traffic Control Devices include signs and their supports, signals, pavement marking, barricades 

with sand bags, channelizing devices, warning lights, arrow boards, flaggers, or any other device 

used for the purpose of regulating, detouring, warning or guiding traffic through or around the 

construction zone. 

 

The Contractor shall coordinate all traffic control work on this project with adjoining or 

overlapping projects, including barricade placement necessary to provide a uniform traffic detour 
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pattern.  When directed by the Engineer, the Contractor shall remove all traffic control devices 

which were furnished, installed and maintained by him under this contract, and such devices shall 

remain the property of the Contractor.  All traffic control devices shall remain in place until 

specific authorization for relocation or removal is received from the Engineer. 

 

This work shall be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION which price shall include all labor, materials, transportation, handling, and 

incidentals necessary to furnish, install, maintain, replace, relocate, and remove all traffic control 

devices indicated in the plans and specifications.  
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SECTION 4.  ROADWAY SPECIAL PROVISIONS 
 

4.01  ROUTING, CLEANING AND SEALING CRACKS 

 

This work shall be done in accordance with the applicable portions of Section 451 and as modified 

herein.  This work consists of routing, cleaning and sealing transverse and longitudinal joints and 

cracks in existing bituminous asphalt pavement with asphalt cement as shown in the plan details, 

as directed by the Engineering Project Manager, and as described herein. 

    

Materials 

The rubberized sealant shall conform to ASTM D 6690, Type II. 

 

Equipment 

The routing machine shall have a cutter that consists of radially located steel cutters mounted on a 

circular cutter head.  An air compressor capable of producing a minimum of 90 PSI at the end of 

the discharge hose will be required. 

 

An oil-double jacketed wall kettle equipped with an agitator (reversing rotary auger action) and 

separate thermometers for the oil bath and mixing chamber will be required.  The unit shall also 

be equipped with a reversible hydraulic two inch (2”) hot asphalt pump and a re-circulating pump 

to circulate the oil bath.   

 

Preparation of Mixture 

The operating temperatures in the kettle shall be between 255º F and 285º F. 

 

Construction Methods 

Routing, cleaning and sealing of cracks and joints shall proceed in a regular, coordinated sequence.  

Application of the sealant shall be maintained closely enough behind the cutting and cleaning 

operations to preclude the cleaned joints being contaminated. 

 

Depth and width of routing shall be such as to establish the “shape factor” recommended by the 

manufacturer of the sealant to be used, but shall not in any case be smaller than ½ inch by ½ inch. 

 

In the event that application of the sealant is stopped for any reason, the routing and cleaning 

operations shall not proceed more than 1000 feet of pavement beyond the last application. 

 

All cracks and joints which are routed and cleaned during any working day shall be also sealed 

during the same working day.  In the event that equipment failure, weather or traffic conditions 

prevent this, all unsealed cracks and joints shall be re-cleaned as directed by the Engineer when 

work is resumed before applying sealant. 

 

The asphalt sealer shall be applied only when the joints and cracks are dry and free of dirt, 

vegetation, debris and loose sealant.  The joints and cracks shall be blown out with the 90 PSI 

compressed air.  The blowing out operations shall be kept close to the sealing operations to prevent 

debris from being carried back into the cracks before sealing.  A hot compressed air lance meeting 

the approval of the Engineer may be used to clean the cracks. 
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The asphalt sealant shall be applied using a pressurized 

wand delivery system with such devices as necessary to 

fill the cracks.  The asphalt sealant shall be applied 

taking care to not use excessive material in either 

thickness or location. Excessive material over the crack 

will not be allowed.  Please refer to FIGURE 1.   The 

over seal band will be placed at a minimum thickness 

over the pavement surface and shall not exceed two 

inches in width.  The Village will not accept any thick, 

wide over banding on any cracks.  The Engineer will 

determine the extent that fine cracks are sealed. Care 

should be taken to not place sealant on top of pavement 

markings, manholes and drainage castings. 

 

The ambient temperature during sealing shall be above 40ºF and below 85ºF.  The sealant must 

cure before being opened to traffic.  Hot-poured sealant which has been allowed to cool more than 

50ºF below the minimum recommended temperature or overheated by more than 25ºF above the 

recommended maximum temperature shall be discarded and not reused.  The Contractor may use 

fine sand, mineral filler, portland cement, or other approved methods to dust the sealant, if 

necessary, to more quickly open the road to traffic.  The dusting of the crack sealing material will 

be considered incidental. 

 

All sealant spills, droppings and over pours shall be immediately removed from the pavement 

surface by any suitable means, which does not involve the use of petroleum solvents. 

 

Before beginning the work, the Contractor will be required to demonstrate to the satisfaction of 

the Engineer, his competence in mixing and applying the crack filling materials as specified herein.  

Upon acceptance of the method used and pressure of application by the Engineer, the Contractor 

will be required to follow this procedure throughout the job. 

 

Basis of Payment 

This work shall be paid for at the contract unit price per pound for ROUTING, CLEANING AND 

SEALING CRACKS, which payment shall be full compensation for all labor, equipment, 

materials, and incidentals necessary to complete the work as specified. 

 

 

 

 

 

 

 

 



PUBLIC CONVENIENCE AND SAFETY (DIST 1) 
Effective: May 1, 2012 
Revised: July 15, 2012 

Add the following to the end of the fourth paragraph of Article 107.09: 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
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LR107-4 
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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COMPENSABLE DELAY COSTS (BDE) 

Effective:  June 2, 2017 
Revised:  April 1, 2019 

Revise Article 107.40(b) of the Standard Specifications to read: 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 

(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read: 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 

(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay.  Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less. 
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

Revise Article 108.04(b) of the Standard Specifications to read: 

“ (b) No working day will be charged under the following conditions. 

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read: 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 

13



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 

The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

Add the following to Section 109 of the Standard Specifications. 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4)

No working days have been charged for two 
consecutive weeks.

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08.

Payment for each of the various costs will be according to the following. 

(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid.  Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor.  Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead.  For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 - 
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 - 
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 

14



One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 

80384 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 

19



 

 

WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
80427 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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Village of Hoffman Estates

STREET BEGIN END AREA LENGTH (ft)

ALDER CT ALDER DR (N) END OF THE ST N 355

APACHE LN ASH RD ARIZONA BLVD S 1100

BARCROFT CT BACROFT DR END OF THE ST N 621

BERNAY LN CHARLEMAGNE BRITTANY LN N 1107

COBBLE HILL CT (E) CHIPPENDALE RD END OF THE ST S 226

COLGATE CT HIGHLAND BLVD END OF THE ST S 359

DENNISON RD DURHAM LN FREDERICK LN S 1040

DES PLAINES LN GERONIMO ST ROSELLE RD S 950

DRIFTWOOD CT SHOREWOOD DR END OF THE ST N 382

GLEN LAKE RD HIGGINS RD HERMITAGE LN S 2500

HARMON BLV BODE RD GOLF RD S 2788

HARTFORD CT HIGHLAND BLVD END OF THE ST S 389

HASSELL RD FRONTAGE HOLBROOK LN CARDIGAN PL S 460

HEATHER LN HILLCREST BLVD JONES RD S 1190

HILLTOP RD HASSELL RD ROSEDALE RD S 977

HUNTINGTON BLV PALATINE RD WESTBURY DR N 2814

LANCASTER CT E CHIPPENDALE RD END OF THE ST S 660

LANCASTER CT W CHIPPENDALE RD END OF THE ST S 800

LARCHMONT RD NEWPORT RD LAFAYETTE LN S 685

MARICOPA LN ILLINOIS BLVD ROSELLE RD S 2060

MCDONOUGH RD ROHRSSEN RD NICHOLSON DR W 2850

PORT ARTHUR CT STURBRIDGE DR END OF THE ST N 360

PRAIRIE STONE PKWY LIFE CHANGERS END OF THE ST W 1300

THACKER ST W LINCOLN ST ROSELLE RD S 1329

THORNBARK DR WESTBURY DR PALATINE RD N 2982

TURNBERRY DR CHAMBERS DR CHAMBERS DR N 865

WARWICK CIR (N) GANNON DR WORTHINGTON DR S 1400

2023 Crack Seal List
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Exhibit 15 

VILLAGE OF HOFFMAN ESTATES 
SALES TAX EXEMPTION NUMBER AUTHORIZATION FORM 

The undersigned contractor hereby agrees to use the Village of Hoffman Estates sales tax exemption 
number only for purchases directly related to work being done on behalf of the Village. The 
undersigned also agrees to be responsible for any tax due for purchases determined to be non-
exempt and for purchases not made on the Village's behalf. 

It is understood that the exemption from tax in the case of the sales of articles is limited to the sales 
of articles purchased for the exclusive use of the Village and it is agreed that if articles purchased 
tax free are used otherwise or are sold to others, such fact will be reported to the State of Illinois 
Department of Revenue. It is also understood that the fraudulent use of the exemption number to 
secure exemptions will subject the undersigned and all guilty parties to a fine of not more than 
$10,000 or to imprisonment for not more than five years or both, together with costs of prosecutions. 

NAME OF PROJECT AND/OR CONTRACT NUMBER 

COMPANY NAME 

PURCHASER NAME & TITLE (PLEASE PRINT) 

SIGNATURE DATE 

Before a Tax Exemption Letter is issued to the contractor, this form and the materials and estimated 
quantities form must be returned to the appropriate Village personnel. After the completed forms 
have been received by the Village, a Tax Exempt Letter will be mailed to the contractor. 

ADDRESS CITY ZIP CODE 
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