VILLAGE OF HOFFMAN ESTATES
DEPARTMENT OF PUBLIC WORKS
TABULATION OF BIDS FOR

Bid Opening Date: April 17, 2015
Time: 10:00 A.M.
Attended by: Paul Petrenko, Beverly Romanoff

Firm:		MetalMaster RoofMaster		CSR Roofing Cont.		L. Marshall Roofing & Sheet Metal, Inc.		Weatherguard Roofing		All American Exterior Solutions		Sullivan Roofing Inc	
Address:		McHenry, IL 60050		Oak Park, IL 60304		Glenview, IL 60026		Elgin, IL 60123		Lake Zurich, IL 60047		Schaumbrug, IL 60173	
Phone:		815-459-6415		708-848-9119		847-724-5400		847-888-3008		847-438-4131		847-908-1000	
Fax:		815-459-6596				847-724-7306		847-888-3018		847-438-1387			
E-mail:		dsmeja@metalmaster.us				info@lmarshallroofing.com				www.aaexs.com			
Contact:		Daniel Smeja		Joe Cairo		Lawrence Marshall		Roger Wall		James Kookaz		Dan Relich	
Bid Deposit:			**bond**		**bond**		**bond**		**bond**		**bond**		**bond**
Amount of Deposit Received:		$		$		$		$		$		$	
Bid Certification Form Notarized:		**Yes**		**Yes**		**Yes**		**Yes**		**Yes**		**Yes**	
Substance Abuse Prevention Certificate:		**Yes**		**Yes**		**Yes**		**Yes**		**Yes**		**Yes**	
References Provided:		**Yes**		**Yes**		**Yes**		**Yes**		**Yes**		**Yes**	
Addendum:		**Yes**		**Yes**		**Yes**		**Yes**		**Yes**		**Yes**	
Items		Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
PUBLIC WORKS CENTER ROOFING													
Base Bid - Ballasted EPDM			177,379.00		362,500.00		328,850.00		181,600.00		225,725.00		216,000.00
Alternate "B" - Recaulk Skylights			7,970.00		6,486.00		12,850.00		5,000.00		5,850.00		6,000.00
Alternate "C" - Walkway Pads			2,075.00		4,700.00		8,300.00		1,800.00		3,250.00		2,900.00
VEHICLE MAINTENANCE BUILDING ROOFING													
Base Bid - Ballasted EPDM			82,783.00		167,200.00		147,850.00		77,000.00		105,700.00		109,000.00
Alternate "B" - Recaulk Skylights			2,175.00		1,298.00		5,850.00		1,500.00		2,500.00		1,500.00
Alternate "C" - Walkway Pads			1,735.00		3,920.00		7,300.00		1,500.00		2,700.00		2,400.00
FIRE STATION 21 ROOFING													
Base Bid - Adhered EPDM			19,948.00		45,200.00		32,500.00		18,600.00		32,265.00		25,500.00
Alternate "B" Shingles			4,897.00		12,950.00		12,500.00		8,600.00		7,700.00		10,500.00
Alternate "C"-Gutters/Downspouts			5,729.00		4,965.00		9,850.00		6,400.00		2,000.00		4,000.00
Lead Time			4-6 weeks		Aug-15		2 weeks		6 weeks		3-4 weeks		3 weeks
	Total Bid		304,691.00		609,219.00		565,850.00		302,000.00		387,690.00		377,800.00
	Total Bid												