



HOFFMAN ESTATES

GROWING TO GREATNESS

March 27, 2018

**SUBJECT: VILLAGE OF HOFFMAN ESTATES
2018 STREET REVITALIZATION PROJECT
ADDENDUM NO. 1**

To Whom It May Concern:

Please make reference of the following changes to the above contract:

PAY ITEM #	DESCRIPTION	UNIT	TOTAL	
			PREVIOUS	CORRECTED
20200100	EARTH EXCAVATION	CU YD	11267.00	11298.00
21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	SQ YD	28431.00	28509.00
30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	SQ YD	28431.00	28509.00
40600290	BITUMINOUS MATERIALS (TACK COAT)	POUND	15504.00	21274.00
40700100	BITUMINOUS MATERIALS (TACK COAT)	POUND	5740.00	5759.00
40701801	HOT-MIX ASPHALT PAVEMENT (FULL-DEPTH), 6"	SQ YD	25512.00	25596.00
54248510	CONCRETE COLLAR	CU YD	1.00	6.00
HE550A10	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2, 10 INCH	FOOT	8.00	25.00
HE550A12	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2, 12 INCH	FOOT	597.00	693.00
HE550A18	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2, 18 INCH	FOOT	8.00	14.00
HE550A21	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2, 21 INCH	FOOT	8.00	25.00
HE550A30	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2, 30 INCH	FOOT	38.00	11.00
HE55WM12	STORM SEWER (WATER MAIN REQUIREMENTS) 12 INCH	FOOT	41.00	119.00
HE55WM30	STORM SEWER (WATER MAIN REQUIREMENTS) 30 INCH	FOOT	14.00	8.00
55100400	STORM SEWER REMOVAL, 10"	FOOT	282.00	299.00
55100500	STORM SEWER REMOVAL, 12"	FOOT	321.00	496.00
55100800	STORM SEWER REMOVAL 18"	FOOT	12.00	18.00
55101100	STORM SEWER REMOVAL 21"	FOOT	8.00	25.00
55101400	STORM SEWER REMOVAL, 30"	FOOT	84.00	46.00
HE602104	CATCH BASINS, 4 FOOT DIAMETER	EACH	18.00	19.00
HE602105	CATCH BASINS, 5 FOOT DIAMETER	EACH	1.00	3.00
HE603000	MANHOLES TO BE ADJUSTED	EACH	105.00	102.00
60500060	REMOVING INLETS	EACH	32.00	35.00
HE606100	COMBINATION CONCRETE CURB AND GUTTER, M3.12, SPECIAL	FOOT	9460.00	9427.00
HE720010	REMOVE AND RESET SIGN	EACH	2.00	1.00

The items in the above table should read as **CORRECTED**.

In the Specifications, the Schedule of Prices on pages 5-1 through 5-5, should be removed and replaced with the attached pages 5-1A through 5-5A to reflect the above changes.

In the Plans, sheets 3, 4, 5, 6, 7, 8, 14, 15, 16, 17, 21, 22, 23, 28, 29, 32, 37, 43, 48, 51, 86 should be removed and replaced with attached sheets 3A, 4A, 5A, 6A, 7A, 8A, 14A, 15A, 16A, 17A, 21A, 22A, 23A, 28A, 29A, 32A, 37A, 43A, 48A, 51A, 86A to reflect the above changes.

THESE CHANGES TO THE ABOVE DOCUMENTS MUST BE REFLECTED IN THE BIDS SUBMITTED TO THE VILLAGE. THE ABOVE CLARIFICATION HAS BEEN MADE TO ASSIST YOU IN PREPARING YOUR PROPOSAL.

PLEASE SIGN BELOW TO VERIFY RECEIPT OF THE ADDENDUM AND RETURN WITH YOUR BID.

Company/Bidder: _____ Date: _____

Name & Title: _____ Signature: _____

Please direct any questions to Marty Salerno, Street Rehabilitation Manager, at (847) 252-5810.

Sincerely,



Marty Salerno
Street Rehabilitation Manager