NOTICE TO BID

For work to be constructed under the provisions of the Standard Specifications for Road and Bridge
Construction by the Illinois Department of Transportation, current edition.

Sealed proposals for the improvement described herein will be received at the Office of the Village Clerk
of the Village of Hoffman Estates, Cook County, Illinois, until 10:00 a.m., February 28, 2022.

The proposed work is officially known as the 2022 Street Revitalization Project, and is located on various
streets in Hoffman Estates.

The proposed improvements include removing the existing pavement and curb and gutter, construction of
curb and gutter, asphalt pavement and related improvements. The distance to be improved is approximately
39,624 feet (7.5 miles) within 33 streets.

Plans and proposal forms are available for download from the Village of Hoffman Estates website at
www.hoffmanestates.org/business/rfps-rfqs-bids beginning February 14, 2022.

All proposals must be accompanied by a proposal guaranty as provided in BLRS Special Provision for
Bidding Requirements and Conditions for Contract Proposals contained in the “Supplemental
Specifications and Recurring Special Provisions™.

The Village of Hoffman Estates strongly encourages minority firms and women’s business enterprises to
apply. If subcontracts are to be let, the primary contractor shall take these same affirmative steps to solicit
bids from minority and women’s firms.

The Village of Hoffman Estates reserves the right to reject any or all proposals and waive any informality
in bidding and to accept the proposal deemed most advantageous to it, all in BLRS Special Provision for

Contract Proposals contained in the “Supplemental Specifications and Recurring Special Provisions”.

By order of the President and Board of Trustees of the Village of Hoffman Estates.

\AAJ?A’/)«LM(‘F)O

Bev Romanoff
Village Clerk

Date of Publication: = February 14, 2022







Local Public Agency County Section Number Route(s) (Street/Road Name)

Village of Hoffman Estates Cook 22-00110-00-PV Various

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of the Village Clerk

Name of Office

1900 Hassell Road, Hoffman Estates, IL 60169 until 10:00 AM on 02/28/22

Address Time Date

Sealed proposals will be opened and read publicly at the office of Frank Alexa Room

Name of Office

1900 Hassell Road, Hoffman Estates, IL 60169 at 10:00 AM on 02/28/22

Address Time Date

DESCRIPTION OF WORK

Location Project Length

Various 7.5 miles

Proposed Improvement

Reconstruction, Resurfacing, & Structural Overlay of various streets in Hoffman Estates

1. Plans and proposal forms will be available in the office of

Plans and proposal forms are available for download from the Village of Hoffman Estates website at
www.hoffmanestates.org/business/rfps-rfqs-bids beginning February 14, 2022.

2.

X Prequalification

If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in
triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal
and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office.

The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special
Provision for Bidding Requirements and Conditions for Contract Proposals.

The following BLR Forms shall be returned by the bidder to the Awarding Authority:

Local Public Agency Formal Contract Proposal (BLR 12200)

Schedule of Prices (BLR 12201)

Proposal Bid Bond (BLR 12230) (if applicable)

Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.)
Affidavit of lllinois Business Office (BLR 12326) (do not use for project with Federal funds)

The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor
will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter
provided.

©cooop

Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements
for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an
in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in
anticipated profits resulting from such failure or neglect of the bidder.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract.

If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the
Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents. When an envelope
other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents. When sent
by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the
bids are to be received. All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders. Proposals
received after the time specified will be returned to the bidder unopened.

Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for
opening proposals.

Printed 01/28/22 Page 2 of 6 BLR 12200 (Rev. 01/21/21)




Local Public Agency County Section Number Route(s) (Street/Road Name)

Village of Hoffman Estates Cook 22-00110-00-PV Various

1.

PROPOSAL

Proposal of

Contractor's Name

10.

Contractor's Address

The plans for the proposed work are those prepared bythe Village of Hoffman Estates

and approved by the Department of Transportation on

The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard
Specifications for Road and Bridge Construction" and the " Supplemental Specifications and Recurring Special Provisions" thereto,
adopted and in effect on the date of invitation for bids.

The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for
Recurring Special Provisions" contained in this proposal.

The undersigned agrees to complete the work within working days or by 11/18/22 unless additional time
is granted in accordance with the specifications.

The successful bidder at the time of execution of the contract Will be required to deposit a contract bond for the full amount of

the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted
and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be
forfeited to the Awarding Authority.

Each pay item should have a unit price and a total price. If no total price is shown or if there is a discrepancy between the products of
the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will be divided by the
quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown.

The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract.

The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work
shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids
below.

A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for

Contract Proposals, will be required. Bid Bonds Will be allowed as a proposal guaranty. Accompanying this proposal is either
a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable

to: Village of Hoffman Estates Treasurer of

The amount of the check is ( ).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the
sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is
placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number

Printed 01/28/22 Page 3 of 6 BLR 12200 (Rev. 01/21/21)



Local Public Agency County Section Number Route(s) (Street/Road Name)

Village of Hoffman Estates Cook 22-00110-00-PV Various

CONTRACTOR CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the
Department enter into the contract with the bidder.

1.

Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax
administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure
established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the
contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.

Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting
with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony
sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains
the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction
under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the
corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to
contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a
director, officer or a high managerial agent on behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony
sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains
the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No
corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of
any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been
finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that
the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high
managerial agent on behalf of the corporation.

Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to
bribe an officer or employee of the State of lllinois or any unit of local government, nor has the firm made an admission of guilt of such
conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on
behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.

Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a
suspension as defined in Subpart | of Title 44 Subtitle A Chapter Il Part 6 of the lllinois Administrative code. Furthermore, if
suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.

Printed 01/28/22 Page 4 of 6 BLR 12200 (Rev. 01/21/21)



Local Public Agency County

Section Number

Route(s) (Street/Road Name)

Village of Hoffman Estates Cook

22-00110-00-PV

Various

(If an individual)

(If a partnership)

Insert the Names and Addresses of all Partners

SIGNATURES

Signature of Bidder

Date

Business Address

City State  Zip Code
Firm Name

Signature Date
Title

Business Address

City

State  Zip Code

(If a corporation)

Insert Names of Officers

Printed 01/28/22

Corporate Name

Signature

Date

Title

Business Address

City

State  Zip Code

President
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Secretary

Attest:

Treasurer

Secretary

Printed 01/28/22 Page 6 of 6 BLR 12200 (Rev. 01/21/21)



Contractor's Name

Schedule of Prices

Contractor's Address

City

State  Zip Code

Local Public Agency

County

Section Number

Village of Hoffman Estates

Cook

22-00110-00-PV

Route(s) (Street/Road Name)

Various

Schedule for Multiple Bids

Combination Letter

Section Included in Combinations

Total

Schedule for Single Bid

(For complete information covering these items, see plans and specifications.

| Item Number Items Unit Quantity Unit Price Total
HE201000 TREE ROOT PRUNING EACH 192
20100110 TREE REMOVAL (6 to 15) UNIT 33
20100210 TREE REMOVAL (OVER 15) UNIT 56
20101300 TREE PRUNING (1" to 10") EACH 20
20101350 TREE PRUNING (OVER 10" EACH 2
20200100 EARTH EXCAVATION CU YD 8,238
20201200 REM & DISP UNSUIT MAT'L CU YD 2,169
20800150 TRENCH BACKFILL CU YD 363
21001000 GEOTECH FABRIC SQ YD | 22,200
21400100 GRADE & SHAPE DITCHES FOOT 350
HE250000 ECB W/SEED, SPECIAL SQYD | 13,676
HE252000 SODDING, SPECIAL SQ YD | 20,032
28000510 INLET FILTERS EACH 367
30300001 AGG SUBGRADE IMPVT CU YD 2,169
30300112 AGG SUBGRADE IMPVT 12" SQYD | 22,200
40201000 AGG FOR TEMP ACCESS TON 463
HE406000 BIT MATLS TRACKLESS TC POUND | 100,172
40602978 HMA BINDER CSE IL-9.5 N50 TON 2,493
40603080 HMA BINDER CSE IL-19.0 N50| TON 4,240
40604060 HMA SC IL-9.5 MIX "D" N50 TON 9,225
40701801 HMA PAV'T (FULL DEPTH), 6" | SQ YD | 19,909
HE407300 HMA DRIVEWAY PAV'T, 3" SQ YD 659
42000501 PCC PAV'T, 10" (JOINTED) SQ YD 516
HE423060 PCC DRIVEWAY PAV'T, 6" SQ YD 6,083

Printed 02/09/22
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Local Public Agency County Section Number Route(s) (Street/Road Name)

Village of Hoffman Estates Cook 22-00110-00-PV Various
Item Number Items Unit Quantity Unit Price Total
HE424000 PCC SIDEWALK, 5" SQFT | 165,390
42400800 DETECTABLE WARNINGS SQFT 2,549
44000100 PAVEMENT REMOVAL SQ YD | 19,909
HE440010 PAVEMENT REMOVAL, SPL SQ YD | 29,404
HE440015 VAR DEPTH GRIND (0"- 3") SQYD | 77,106
44000200 DRIVEWAY PAVEMENT REM | SQ YD 7,190
44000500 COMB CONC C&G REM FOOT 15,490
44000600 SIDEWALK REMOVAL SQ FT | 160,895
HE442040 CLASS D PATCH SPL 4" SQYD 90
HE442060 CLASS D PATCH SPL 6" SQYD 390
HE442070 CLASS D PATCH SPL 7" SQYD 155
HE442080 CLASS D PATCH SPL 8" SQ YD 75
HE442090 CLASS D PATCH SPL 9" SQ YD 15
HE542485 CONCRETE COLLAR SPL EACH 2
550A0050 SSRG CLASSATYPE 1, 12" FOOT 1,364
550A0070 SS RG CLASS ATYPE 1, 15" FOOT 44
550A0090 SSRG CLASSATYPE 1, 18" FOOT 8
550A0110 SS RG CLASS ATYPE 1, 21" FOOT 8
550A0120 SS RG CLASS ATYPE 1, 24" FOOT 83
HE550P04 SS SOLID PVC 4" FOOT 80
HES550P06 SS SOLID PVC 6" FOOT 49
HE550P08 SS SOLID PVC 8" FOOT 10
HE550P10 SS SOLID PVC 10" FOOT 10
HE551000 DIR CONN TO SS SPL EACH 2
55100200 STORM SEWER REM 6" FOOT 32
55100400 STORM SEWER REM 10" FOOT 417
55100500 STORM SEWER REM 12" FOOT 130
55100700 STORM SEWER REM 15" FOOT 11
55100800 STORM SEWER REM 18" FOOT 8
55101100 STORM SEWER REM 21" FOOT 8
55101200 STORM SEWER REM 24" FOOT 85
HE563004 SAN SEWER PVC 4" SPL FOOT 35
HE563006 SAN SEWER PVC 6" SPL FOOT 5
HE563008 SAN SEWER PVC 8" SPL FOOT 30
HE563104 SAN SEWER REM 4" SPL FOOT 30
HE563106 SAN SEWER REM 6" SPL FOOT 5
HE563108 SAN SEWER REM 8" SPL FOOT 30

Printed 02/09/22
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Local Public Agency County Section Number Route(s) (Street/Road Name)
Village of Hoffman Estates Cook 22-00110-00-PV Various

HE563204 SAN SWR SVC CONN 4" SPL EACH 2
HE564400 SAN MANHOLES 4' DIA SPL EACH 1
HE565000 SAN MH ADJUST SPL EACH 33
HE565500 SAN MH RECON SPL EACH 5
HE601004 PU FAB LINED TRNCH 4" SPL | FOOT 769
HE601006 PU FAB LINED TRNCH 6" SPL | FOOT 571
HE602104 CATCH BASINS 4 FOOT DIA EACH 19
HE602200 INLETS 2 FOOT DIAMETER EACH 23
HE602400 MANHOLES 4 FOOT DIA EACH 8
HE602500 MANHOLES 5 FOOT DIA EACH 1
HE603000 MANHOLES TO BE ADJ EACH 175
HE603500 MANHOLES TO BE RECONST | EACH 3
HE603100 MANHOLES TO BE ADJ SPL EACH 8
HE604007 F&G DEPRESSED GRATE EACH 7
60406000 F&L TYPE 1 OPEN LID EACH 7
HE604060 F&L STORM TY 1 CL LID SPL | EACH 5
HE604061 F&L SAN TY 1 CL LID SPL EACH 37
HE604062 F&L WATER TY 1 CL LID SPL | EACH 1
HE604300 F&G M3.12 CURB EACH 47
HE604605 F&G B6.12 CURB EACH 37
HE604606 F&G SPL B6.12 CURB EACH 4
60500040 REMOVING MANHOLES EACH 15
60500060 REMOVING INLETS EACH 21
HE606100 COMB CONC C&G M3.12 SPL | FOOT | 14,324
HE606200 COMB CONC C&G B6.12 SPL | FOOT 1,179
HE606300 COMB CONC C&G R&R SPL FOOT | 14,900
HE606900 CONCRETE FRONT FILL SPL | FOOT 480
HE701014 TCP LS 1
70300100 SHORT TERM PAV'T MARK FOOT 860
70300150 SH TERM PAV'T MARK REM SQFT 287
HE720010 REMOVE & RESET SIGN EACH 2
78006100 PRE THERM PAVT MARK L&S| SQFT 349
78009000 MOD UR PAV'T MARK L&S SQFT 270
78009004 MOD UR PAV'T MARK LINE 4" | FOOT 2026
78009006 MOD UR PAV'T MARK LINE 6" | FOOT | 12,720
78009012 MOD UR PAV'T MK LINE 12" FOOT 50
78009024 MOD UR PAV'T MK LINE 24" FOOT 596
HE9S00000 MAINT LETTERS OF CREDIT LS 1

Printed 02/09/22

Page 3 0of 4

BLR 12201 (Rev. 05/07/21)




Local Public Agency

County

Section Number

Route(s) (Street/Road Name)

Village of Hoffman Estates

Cook

22-00110-00-PV

Various

Bidder's Total Proposal |

1. Each pay item should have a unit price and a total price.
2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price

shall govern.

3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.

4. A bid may be declared unacceptable if neither a unit price or total price is shown.

Printed 02/09/22
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Local Public Agency

_ OF:
Proposal Bid Bond
Local Public Agency County Section Number
\Village of Hoffman Estates llcook [22-00110-00-PV
WE, as PRINCIPAL, and

as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid
price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum. We
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this
instrument.

WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written
proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section.

THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section
and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful
performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road
and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in
full force and effect.

IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any
requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to
recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their

respective officers this of
Day Month and Year
Principal
Company Name Company Name
Signature Date Signature Date
By: By:
Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be
affixed.)

Surety
Name of Surety Signature of Attorney-in-Fact Date
| By:
STATEOF IL
COUNTY OF

I , @ Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said
instruments as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this | day of
Day Month and Year

Notary Public Signature

(SEAL)

Date commission expires

Printed 01/19/22 Page 1 of 2 BLR 12230 (Rev. 01/21/21)



County Section Number
Cook 22-00110-00-PV

ELECTRONIC BID BOND

[] Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an
electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the
Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture
of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the

Local Public Agency
Village of Hoffman Estates

venture.)
Electronic Bid Bond ID Code

Company/Bidder Name

Signature Date

Title

Printed 01/19/22 Page 2 of 2 BLR 12230 (Rev. 01/21/21)



Apprenticeship and k]

Training Program Certification (el
Local Public Agency County Street Name/Road Name Section Number
Village of Hoffman Estates Cook Various 22-00110-00-PV

All contractors are required to complete the following certification
|:| For this contract proposal or for all bidding groups in this deliver and install proposal.

|:| For the following deliver and install bidding groups in this material proposal.

lllinois Department of Transportation policy, adopted in accordance with the provisions of the lllinois Highway Code, requires this contract
to be awarded to the lowest responsive and responsible bidder. The award decision is subject to approval by the Department. In addition
to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidder's subcontractors to disclose
participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's
Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups. Therefore, all bidders
are required to complete the following certification:

1. Except as provided in paragraph 4 below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a
group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with
its own employees.

2. The undersigned bidder further certifies, for work to be performed by subcontract, that each of its subcontractors either (A) is, at the
time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of
performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the
work of the subcontract.

3. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the
Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's
employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate
any type of work or craft job category for which there is no applicable apprenticeship or training program available.

4. Except for any work identified above, if any bidder or subcontractor shall perform all or part of the work of the contract or deliver and
install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages
would be required, check the following box, and identify the owner/operator workforces and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification
provision to be included in all approved subcontracts. The bidder is responsible for making a complete report and shall make certain that
each type of work or craft job category that will be utilized on the project is accounted for and listed. The Department at any time before or
afterward may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of
Labor evidencing such participation by the contractor and any or all of its subcontractors. In order to fulfill the participation requirement, it
shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or
employment during the performance of the work of this contract or deliver and install proposal.

Bidder Signature Date
Title
Address City State  Zip Code

Printed 01/19/22 Page 1 of 1 BLR 12325 (Rev. 01/21/21)



L5

Affidavit of Illinois Business Office [Ele:

Local Public Agency County Street Name/Road Name Section Number
Village of Hoffman Estates Cook Various 22-00110-00-PV
I, of , )

Name of Affiant City of Affiant State of Affiant
being first duly sworn upon oath, state as follows:
1. That | am the of

Officer or Position Bidder
2. That | have personal knowledge of the facts herein stated.
3. That, if selected under the proposal described above, , will maintain a business office in the
Bidder

State of Illinois, which will be located in County, lllinais.

County
4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by
this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the lllinois Procurement Code.

Signature Date

Print Name of Affiant

Notary Public

State of 1L
County
Signed (or subscribed or attested) before me on by

(date)
, authorized agent(s) of

(name/s of person/s)

Bidder

Signature of Notary Public

(SEAL) My commission expires

Printed 01/19/22 Page 1 of 1 BLR 12326 (Rev. 01/21/21)



Bureau of Construction

2300 South Dirksen Parkway/Room 322

Springfield, IL 62764
Part |. Work Under Contract

Affidavit of Availability
For the Letting of 02/28/22

]
E HH

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will
not be issued unless both sides of this form are completed in detail. Use additional forms

as needed to list all work.

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work

is contracted, show NONE.

Awards
Pending

Accumulated
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm
is the Prime Contractor

Uncompleted Dollar Value if Firm
is the Subcontractor

Total Value of All Work

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code." Failure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 01/19/22

Page 1 of 10

BC 57 (Rev. 02/16/21)




Part 1ll. Work Subcontracted to Others.
For each contract described in Part 1, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Officer or Director Subscribed and sworn to before me
this day of ,
Title
Signature Date
d (Signature of Notary Public)
My commission expires
Company
Address
City State  Zip Code
(Notary Seal)

[] Add pages for additional contracts

Printed 01/19/22 Page 2 of 10 BC 57 (Rev. 02/16/21)




Bureau of Construction

2300 South Dirksen Parkway/Room 322

Springfield, IL 62764
Part |. Work Under Contract

Affidavit of Availability
For the Letting of 02/28/22

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will
not be issued unless both sides of this form are completed in detail. Use additional forms

as needed to list all work.

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work

is contracted, show NONE.

Awards
Pending

Accumulated
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm
is the Prime Contractor

Uncompleted Dollar Value if Firm
is the Subcontractor

Total Value of All Work

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code." Failure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 01/19/22

Page 3 of 10

BC 57 (Rev. 02/16/21)




Part 1ll. Work Subcontracted to Others.
For each contract described in Part 1, list all the work you have subcontracted to others.

2 3 4 Awards Pending 1

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Officer or Director
Subscribed and sworn to before me
this day of ,

Title

Signature Date

g (Signature of Notary Public)

My commission expires

Company

Address

City State  Zip Code

(Notary Seal)

[] Add pages for additional contracts

Printed 01/19/22 Page 4 of 10 BC 57 (Rev. 02/16/21)




Bureau of Construction

2300 South Dirksen Parkway/Room 322

Springfield, IL 62764
Part |. Work Under Contract

Affidavit of Availability
For the Letting of 02/28/22

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will
not be issued unless both sides of this form are completed in detail. Use additional forms

as needed to list all work.

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work

is contracted, show NONE.

Awards
Pending

Accumulated
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm
is the Prime Contractor

Uncompleted Dollar Value if Firm
is the Subcontractor

Total Value of All Work

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code." Failure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 01/19/22

Page 5 of 10

BC 57 (Rev. 02/16/21)




Part 1ll. Work Subcontracted to Others.
For each contract described in Part 1, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Officer or Director
Subscribed and sworn to before me
this day of ,

Title

Signature Date

g (Signature of Notary Public)

My commission expires

Company

Address

City State  Zip Code

(Notary Seal)

[] Add pages for additional contracts

Printed 01/19/22 Page 6 of 10 BC 57 (Rev. 02/16/21)




Bureau of Construction

2300 South Dirksen Parkway/Room 322

Springfield, IL 62764
Part |. Work Under Contract

Affidavit of Availability
For the Letting of 02/28/22

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will
not be issued unless both sides of this form are completed in detail. Use additional forms

as needed to list all work.

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work

is contracted, show NONE.

Awards
Pending

Accumulated
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm
is the Prime Contractor

Uncompleted Dollar Value if Firm
is the Subcontractor

Total Value of All Work

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code." Failure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 01/19/22

Page 7 of 10

BC 57 (Rev. 02/16/21)




Part 1ll. Work Subcontracted to Others.
For each contract described in Part 1, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Officer or Director
Subscribed and sworn to before me
this day of ,

Title

Signature Date

g (Signature of Notary Public)

My commission expires

Company

Address

City State  Zip Code

(Notary Seal)

[] Add pages for additional contracts

Printed 01/19/22 Page 8 of 10 BC 57 (Rev. 02/16/21)




Bureau of Construction

2300 South Dirksen Parkway/Room 322

Springfield, IL 62764
Part |. Work Under Contract

Affidavit of Availability
For the Letting of 02/28/22

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will
not be issued unless both sides of this form are completed in detail. Use additional forms

as needed to list all work.

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work

is contracted, show NONE.

Awards
Pending

Accumulated
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm
is the Prime Contractor

Uncompleted Dollar Value if Firm
is the Subcontractor

Total Value of All Work

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code." Failure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Printed 01/19/22

Page 9 of 10

BC 57 (Rev. 02/16/21)




Part 1ll. Work Subcontracted to Others.
For each contract described in Part 1, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Officer or Director
Subscribed and sworn to before me
this day of ,
Title
Signature Date - _
(Signature of Notary Public)
My commission expires
Company
Address
City State  Zip Code
(Notary Seal)

Printed 01/19/22 Page 10 of 10 BC 57 (Rev. 02/16/21)




INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2022

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used
RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS
RECURRING SPECIAL PROVISIONS.

No ERRATA this year.

SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.

No Supplemental Specifications this year.



Check Sheet for Recurring Special Provisions

Local Public Agency County

]
E HH

Section Number

Village of Hoffman Estates Cook

22-00110-00-PV

[] Check this box for lettings prior to 01/01/2022.
The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions

Check Sheet #

© 00 N o o b~ W N P
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NP O © ©® N0 00 8B WNPO O o~N~ O 0l M WN P O

Printed 01/31/22

[ ] Additional State Requirements for Federal-Aid Construction Contracts
[] Subletting of Contracts (Federal-Aid Contracts)

[]EEO

[] Specific EEO Responsibilities Non Federal-Aid Contracts

[] Required Provisions - State Contracts

[] Asbestos Bearing Pad Removall

[] Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal
[] Temporary Stream Crossings and In-Stream Work Pads

[] Construction Layout Stakes

[] Use of Geotextile Fabric for Railroad Crossing

[] Subsealing of Concrete Pavements

[] Hot-Mix Asphalt Surface Correction

[X] Pavement and Shoulder Resurfacing

[] Patching with Hot-Mix Asphalt Overlay Removal

[] Polymer Concrete

[] PVC Pipeliner

[] Bicycle Racks

[] Temporary Portable Bridge Traffic Signals

[] Nighttime Inspection of Roadway Lighting

[] English Substitution of Metric Bolts

[] Calcium Chloride Accelerator for Portland Cement Concrete

[] Quality Control of Concrete Mixtures at the Plant

IX] Quality Control/Quality Assurance of Concrete Mixtures

[] Digital Terrain Modeling for Earthwork Calculations

[] Preventive Maintenance - Bituminous Surface Treatment (A-1)
[] Temporary Raised Pavement Markers

[] Restoring Bridge Approach Pavements Using High-Density Foam
[] Portland Cement Concrete Inlay or Overlay

[] Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
[] Longitudinal Joint and Crack Patching

[] Concrete Mix Design - Department Provided

[] Station Numbers in Pavements or Overlays

Page 1 of 2

Reference Page No.
1

4
5
15
20
26
27
28
29
32
34
38
40
41
43
45
46
48
50
51
52
53
61
77
79
85
86
89
93
96
98
99

BLR 11300 (Rev. 11/10/21)



Local Public Agency

County

Section Number

Village of Hoffman Estates Cook

22-00110-00-PV

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are

Included By Reference:

Check Sheet #

LRS 1
LRS 2
LRS 3
LRS 4
LRS 5
LRS 6
LRS 7
LRS 8
LRS 9
LRS 10
LRS 11
LRS 12
LRS 13
LRS 14
LRS 15
LRS 16
LRS 17
LRS 18
LRS 19

Printed 01/31/22

OOXXXOOXX O OXKXKKXMO

Local Roads And Streets Recurring Special Provisions

Reserved

Furnished Excavation

Work Zone Traffic Control Surveillance

Flaggers in Work Zones

Contract Claims

Bidding Requirements and Conditions for Contract Proposals
Bidding Requirements and Conditions for Material Proposals
Reserved

Bituminous Surface Treatments

Reserved

Employment Practices

Wages of Employees on Public Works

Selection of Labor

Paving Brick and Concrete Paver Pavements and Sidewalks
Partial Payments

Protests on Local Lettings

Substance Abuse Prevention Program

Multigrade Cold Mix Asphalt

Reflective Crack Control Treatment

Page 2 of 2

Page No.
101

102
103
104
105
106
112
118
119
123
124
126
128
129
132
133
134
135
136

BLR 11300 (Rev. 11/10/21)



BDE SPECIAL PROVISIONS
For the January 21, 2022 and March 11, 2022 Lettings

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project

Coordination and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

File Name # Special Provision Title Effective Revised
* 80099 1 [ ] Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022
80274 2 [ 1 Aggregate Subgrade Improvement April 1, 2012 April 1, 2016
80192 3 [] Automated Flagger Assistance Device Jan. 1, 2008
80173 4 Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017
* 80426 5 [] Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022
80436 6 Blended Finely Divided Minerals April 1, 2021
80241 7 [ ] Bridge Demolition Debris July 1, 2009
50261 8 [] Building Removal-Case | (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010
50481 9 [] Building Removal-Case Il (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010
50491 10 [ Building Removal-Case lll (Friable Asbestos) Sept. 1, 1990 April 1, 2010
50531 11 [ Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010
80384 12 Compensable Delay Costs June 2, 2017 April 1, 2019
80198 13 [] Completion Date (via calendar days) April 1, 2008
80199 14 [] Completion Date (via calendar days) Plus Working Days April 1, 2008
80293 15 [] Concrete Box Culverts with Skews > 30 Degrees and April 1, 2012 July 1, 2016
Design Fills <5 Feet
80311 16 [] Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016
80261 17 Construction Air Quality — Diesel Retrofit June 1, 2010 Nov. 1, 2014
80434 18 [] Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021
80029 19 [ Disadvantaged Business Enterprise Participation Sept. 1, 2000 March 2, 2019
80229 20 [] Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017
* 80433 21 [] Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022
* 80422 22 [ High Tension Cable Median Barrier Jan. 1, 2020 Jan. 1, 2022
* 80442 23 [] Hot-Mix Asphalt — Start of Production Jan. 1, 2022
* 80438 24 lllinois Works Apprenticeship Initiative — State Funded Contracts June 2, 2021 Sept. 2, 2021
* 80411 25 [ Luminaires, LED April 1, 2019 Jan. 1, 2022
* 80045 26 [ ] Material Transfer Device June 15,1999  Jan. 1, 2022
80418 27 [] Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020
* 80441 28 [] Performance Graded Asphalt Binder Jan. 1, 2022
80430 29 Portland Cement Concrete — Haul Time July 1, 2020
* 34261 30 [] Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022
80395 31 [] Sloped Metal End Section for Pipe Culverts Jan. 1, 2018
* 80340 32 [] Speed Display Trailer April 2, 2014 Jan. 1, 2022
* 80127 33 [] Steel Cost Adjustment April 2, 2004 Jan. 1, 2022
80397 34 [] Subcontractor and DBE Payment Reporting April 2, 2018
80391 35 [] Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019
80437 36 [ ] Submission of Payroll Records April 1, 2021
* 80435 37 [] Surface Testing of Pavements — IRI Jan. 1, 2021 Jan. 1, 2022
80410 38 [ ] Traffic Spotters Jan. 1, 2019
* 20338 39 [] Training Special Provisions Oct. 15, 1975 Sept. 2, 2021
80318 40 [] Traversable Pipe Grate for Concrete End Sections Jan. 1, 2013 Jan. 1, 2018
* 80429 41 [ Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022
80439 42 Vehicle and Equipment Warning Lights Nov. 1, 2021
80440 43 [] Waterproofing Membrane System Nov. 1, 2021
80302 44 [ Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021
80427 45 Work Zone Traffic Control Devices Mar. 2, 2020
80071 46 [ Working Days Jan. 1, 2002



The following special provisions are in the 2022 Standard Specifications and Recurring Special Provisions.

File Name Special Provision Title New Location(s) Effective Revised
80425  Cape Seal Sections 405, 1003 Jan. 1,2020 Jan. 1, 2021
80387  Contrast Preformed Plastic Pavement Marking  Articles 780.08, 1095.03 Nov. 1, 2017
80402  Disposal Fees Article 109.04(b) Nov. 1, 2018
80378 Dowel Bar Inserter Articles 420.03, 420.05, 1103.20 Jan. 1,2017 Jan. 1, 2018
80421 Electric Service Installation Articles 804.04, 804.05 Jan. 1, 2020
80415  Emulsified Asphalts Article 1032.06 Aug. 1, 2019
80423 Engineer’s Field Office and Laboratory Section 670 Jan. 1, 2020
80417  Geotechnical Fabric for Pipe Underdrains and  Articles 1080.01(a), 1080.05 Nov. 1, 2019
French Drains

80420  Geotextile Retaining Walls Article 1080.06(d) Nov. 1, 2019

80304 Grooving for Recessed Pavement Markings Articles 780.05, 780.14, 780.15 Nov. 1, 2012 Nov. 1, 2020

80416 Hot-Mix Asphalt — Binder and Surface Course  Sections 406, 1003, 1004, 1030, July 2,2019 Nov. 1, 2019

1101

80398  Hot-Mix Asphalt — Longitudinal Joint Sealant Sections 406, 1032 Aug. 1, 2018 Nov. 1, 2019

80406  Hot-Mix Asphalt — Mixture Design Verification ~ Sections 406, 1030 Jan. 1,2019 Jan. 2, 2021
and Production (Modified for I-FIT)

80347  Hot-Mix Asphalt — Pay for Performance Using  Sections 406, 1030 Nov. 1, 2014 July 2, 2019
Percent Within Limits — Jobsite Sampling

80383  Hot-Mix Asphalt — Quality Control for Sections 406, 1030 April 1, 2017  July 2, 2019
Performance

80393  Manholes, Valve Vaults, and Flat Slab Tops Articles 602.02, 1042.10 Jan. 1,2018 Mar. 1, 2019

80424  Micro-Surfacing and Slurry Sealing Sections 404, 1003 Jan. 1,2020 Jan. 1, 2021

80428  Mobilization Article 671.02 April 1, 2020

80412  Obstruction Warning Luminaires, LED Sections 801, 822, 1067 Aug. 1, 2019

80359 Portland Cement Concrete Bridge Deck Curing Articles 1020.13, 1022.03 April 1, 2015 Nov. 1, 2019

80431  Portland Cement Concrete Pavement Patching  Articles 701.17(e)(3)b, 1001.01(d), July 1, 2020

1020.05(b)(5)

80432 Portland Cement Concrete Pavement Article 420.07 July 1, 2020
Placement

80300  Preformed Plastic Pavement Marking Type D -  Articles 780.08, 1095.03 April 1, 2012  April 1, 2016
Inlaid

80157 Railroad Protective Liability Insurance (5 and Article 107.11 Jan. 1, 2006
10)

80306  Reclaimed Asphalt Pavement (RAP) and Section 1031 Nov. 1, 2012 Jan. 2, 2021
Reclaimed Asphalt Shingles (RAS)

80407 Removal and Disposal of Regulated Section 669 Jan. 12019 Jan. 1, 2020
Substances

80419 Silt Fence, Inlet Filters, Ground Stabilization Articles 280.02, 280.04, 1080.02, Nov. 1, 2019 July 1, 2021
and Riprap Filter Fabric 1080.03, 1081.15

80408 Steel Plate Beam Guardrail Manufacturing Article 1006.25 Jan. 1, 2019

80413 Structural Timber Article 1007.03 Aug. 1, 2019

80298  Temporary Pavement Marking Section 703, Article 1095.06 April 1, 2012  April 1, 2017

80409  Traffic Control Devices — Cones Article 701.15(a), 1106.02(b) Jan. 1, 2019

80288  Warm Mix Asphalt Sections 406, 1030, 1102 Jan. 1,2012 April 1, 2016

80414  Wood Fence Sight Screen Article 641.02 Aug. 1, 2019  April 1, 2020

The following special provisions require additional information from the designer. The additional information needs to be submitted as
a separate document. The Project Coordination and Implementation section will then include the information in the applicable special
provision.

Bridge Demolition Debris
Building Removal - Case |
Building Removal — Case |l
Building Removal - Case llI

Building Removal-Case IV °
Completion Date °
Completion Date Plus Working Days °
DBE Participation

Railroad Protective Liability Insurance
Training Special Provisions
Working Days



SECTION NO. 22-00110-00-PV
SPECIAL PROVISIONS INDEX

SPECIAL PROVISIONS TITLE PAGE
Definition 1
Project Description 1
Scope of Work 1
General 2
Project Supervisor 2
Resident Notification 2
Permitted Hours of Work 2
Project Schedule 3
Items Included in the Cost of Other Items 5
Application for Payment 8
Retainage 8
Accident Reporting 9
Project Signs 9
General Contractor or Subcontractor Hold Harmless Agreement 9
Material Inspection 9
Status of Utilities (D-1) 10
Maintenance of Roadways 14
Traffic Control Plan 14
Tree Root Pruning 15
Erosion Control Blanket with Seed, Special 15
Sodding, Special 16
Bituminous Materials — Trackless Tack Coat 17
Hot-Mix Asphalt Driveway Pavement 18
Portland Cement Concrete Driveway Pavement 18
Portland Cement Concrete Sidewalk, 5 Inch 19
Pavement Removal, Special 20
Variable Depth Grinding (0 Inch to 3 Inch) 21
Class D Patch, Special 21
Concrete Collar, Special 21
Storm Sewers, Solid PVC Pipe 22
Direct Connection to Storm Sewer, Special 22
Sanitary Sewer, PVC SDR 26, Special 22
Sanitary Sewer Removal, Special 23
Sanitary Service Connection, 4”, Special 24
Sanitary Manholes, Adjust, Special 24
Sanitary Manholes, Reconstruct, Special 25
Pipe Underdrains, Fabric Lined Trench 25
Catch Basins, Manholes, and Inlets 26
Manhole Adjust and Reconstruct 27
Manhole Adjust, Special 27
Frames and Grates 28
Combination Concrete Curb and Gutter, Special 29



SECTION NO. 22-00110-00-PV
SPECIAL PROVISIONS INDEX

SPECIAL PROVISIONS TITLE PAGE
Combination Concrete Curb and Gutter Removal and Replacement, Special 30
Concrete Front Fill, Special 31
Traffic Control and Protection 32
Remove and Reset Sign 32
Maintenance Letters of Credit 32
Adjustments and Reconstructions (D-1) 34
Aggregate Subgrade Improvement (D-1) 35
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VILLAGE OF HOFFEMAN ESTATES
2022 STREET REVITALIZATION PROJECT

SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and Bridge
Construction”, adopted January 1, 2022 (hereinafter referred to as the “Standard Specifications”),
the latest edition of the “Manual on Uniform Traffic Control Devices for Streets and Highways”,
and the “Manual of Test Procedures of Materials” in effect on the date of invitation of bids, and
the “Supplemental Specifications and Recurring Special Provisions” indicated on the Check Sheet
included herein, which apply to and govern the construction Section No. 22-00110-00-PV, in
Hoffman Estates, Cook County, and in case of conflict with any part, or parts, of said
specifications, the said Special Provisions shall take precedence and shall govern.

DEFINITION
When referring to the "Department™ or "State™ in all IDOT Specifications and Special Provisions,
the Contractor should be aware that this also means the Village of Hoffman Estates, its agents

and/or representatives.

PROJECT DESCRIPTION

The improvements included in this Contract consist of furnishing all of the materials, labor and
equipment required for reconstruction and resurfacing of various streets in Hoffman Estates and
includes curb and gutter removal and replacement, concrete sidewalk removal and replacement,
reconstruction of manhole structures, removal and replacement of storm sewer, pavement
excavation, asphalt grinding, installation of stone, binder asphalt, surface asphalt, pavement
markings, restoration of parkway areas, and together with all other incidental work necessary to
complete this improvement according to the Plans, Standard Specifications and Special Provisions.

SCOPE OF WORK

The intent of the contract is to provide a complete outline of the work that the Contractor under-
takes in full compliance with the plans and specifications. The Contractor shall perform all
earthwork, construct all base and surface courses, structures, and such additional, extra, and
incidental construction as may be necessary to complete the work to the finished lines, grades and
cross sections in an acceptable manner. Due to budgetary constraints, the Village may increase or
decrease contract quantities or remove locations of work. No compensation shall be provided to
the contractor for any mobilization costs, specifically for changes to quantities.



GENERAL

The Contractor is herein notified that the Village of Hoffman Estates will require that any questions
or clarifications on the contract documents must be made in writing at least three working days
prior to the bid opening. No questions or clarifications received after that time will be responded
to by the Village. All Contractors who submitted authorization to bid will receive written
responses to all inquiries made by all contractors during the bid process no later than two working
days prior to the bid opening.

PROJECT SUPERVISOR

The Contractor shall designate an employee as Project Supervisor. The Project Supervisor shall
be required to assume the responsibility for general supervision of the Contractor and
subcontractors' operations. The Project Supervisor and the Engineer shall work together to
properly control and complete the work for the proposed improvements.

The Project Supervisor is responsible for distribution of the plans to the appropriate construction
personnel. Failure of the appropriate construction personnel, doing the actual construction, to have
a set of plans with them will be considered cause for stoppage of the construction work from
proceeding.

RESIDENT NOTIFICATION

The Contractor shall be responsible for providing written notification to all residents within the
project limits. Notification must be given as follows:

Three (3) days prior to work commencing, and Three (3) days prior to residents losing
access to their homes.

The Village will provide the Contractor with sample notification letters. The Engineer must
approve any deviations from this format.

PERMITTED HOURS OF WORK

The Hoffman Estates Municipal Code restricts all construction activity within 500 yards of a
residence to the period from 7:00 a.m. to 7:00 p.m. on weekdays and 8:00 a.m. to 6:00 p.m. on
weekends and all construction activity greater than 500 yards of a residence to the period from
7:00 a.m. to 10:00 p.m. on weekdays and 8:00 a.m. to 10:00 p.m. on weekends.



PROJECT SCHEDULE

Prior to commencing construction operations, the Contractor shall meet with the Engineer for the
purposes of a preconstruction meeting and present, in writing, his proposed construction schedule
for reconstructing and resurfacing streets in accordance with article 108.02 of the Standard
Specifications. Once approved, the Contractor must adhere to the schedule so that resident
notification and field markings of all items of work may proceed in advance of actual construction.

In preparing the construction schedule, the Contractor must follow the requirements given below:

A. RECONSTRUCTION

Loss of driveway access to residents must be kept to a minimum. Loss of driveway access is
defined as the point and time the curb and gutter or pavement is removed, whichever is done
first. All residents must be notified by the Contractor a minimum of three (3) days before
access will be lost. The Contractor will then have 15 working days in which to restore access
by placing the curb and gutter, sub-base granular material, HMA binder course, and driveway
pavement. The contractor shall have an additional 5 working days to complete all sidewalk and
topsoil backfill. Failure to complete within the allotted working days will result in liquidated
damages in the amount of $3,450 per working day per location.

B. RESURFACING / STRUCTURAL OVERLAY

It is essential that the Contractor keep constant, non-interrupted progress on each street as it is
resurfaced. Resurfacing can include the removal and replacement of the curb and gutter and/or
the apron and any type of sewer work as shown on the plans or directed by the Engineer. Once
the Contractor has started the curb and gutter, sidewalk, driveway aprons, or pavement
grinding, whichever is done first, the Contractor will then have 30 calendar days in which
to complete the HMA surface course and topsoil backfill. Residential driveway access shall
be restored within 14 calendar days after loss of access. Failure to complete this work within
the allotted time will result in liquidated damages in the amount of $2,300 per calendar day per
street.

C. The project schedule must include the following items:

1. Lakeside Plaza shall be reconstructed in two (2) separate phases. See plans for phasing
limits. Phases can be done in any order, but cannot be done concurrently. Phased work
must be completed to binder course with topsoil backfill and open to traffic, with driveway
access restored, before any work on a subsequent phase shall begin.

2. Loss of access to Jody Lane and Randi Lane cannot occur simultaneously and must be
phased.



. All work on Evergreen Lane, with the exception of final landscaping, must be completed
between May 30, 2022 and August 12, 2022.

. All work on McDonough Road S, with the exception of final landscaping, must be
completed between June 6, 2022 and August 12, 2022.

Concrete work for Firestation 23 shall be completed within ten (10) working days. This
includes removal, replacement, joint sealing, and general cleanup. Work must be
completed prior to September 2, 2022. This work cannot be done concurrently with
Mumford Drive.

. All concrete work on Burnham Drive, Mumford Drive, and Thornbark Drive shall be

completed in two (2) separate phases on each street; with each side of the respective street
acting as a separate phase. These phases may NOT be worked on concurrently. Work on
Phase 2 cannot begin until all driveway access has been restored in Phase 1. The contractor
will be allotted 40 calendar days in which to complete the HMA surface course and topsoil
backfill on these streets.

. Two-way traffic must be maintained at all times on Burnham Drive, McDonough Road
(S), Mumford Drive, and Thornbark Drive.

. All subgrade shall be proof rolled the same day that it is exposed. Once approved, the subgrade
shall be covered with Geotechnical Fabric for Ground Stabilization and Aggregate Subgrade
Improvement on the same working day. If unapproved subgrade is left overnight, the
contractor shall be responsible for the cost of all undercuts that reside in the uncovered areas,
as determined by the engineer.

. Underground work can commence prior to the start of resurfacing/reconstruction, without
counting towards the start of working/calendar days on affected street(s), if the following
conditions are met:

1. No loss of local access outside of working hours.
2. Temporary HMA patching of all pavement cuts is provided if more than 3 days will
elapse prior to the start of reconstruction/resurfacing work. The cost of temporary



access will not be paid for separately but shall be considered included in the
underground pay items.

If these conditions are not met, working/calendar days will be charged starting from the
first day of underground construction.

F. The Contractor cannot leave an exposed centerline joint on the surface course overnight.
G. Itis essential that constant, non-interrupted progress occur on each street as it is reconstructed.

H. Emergency vehicle access must be maintained at all times. Failure to comply will result in
liquidated damages in the amount of $2,300 per calendar day.

I.  The contractor must wait until the next calendar day to place the next course of asphalt,
excluding leveling binder.

ITEMS INCLUDED IN THE COST OF OTHER ITEMS

The Contractor’s attention is called to several specific work items as noted on the Contract

Plans and Special Provisions and in addition to the lists in the Standard Specifications. Listed
below is a listing of these items for general information only. The list is not intended to be all-
inclusive and, therefore, the Contractor is responsible to perform all work according to the Plans,
Special Provisions and the Standard Specifications.

»  The contractor shall maintain all drainage facilities during construction and shall repair any
drainage facilities damaged during construction. Cost of this work shall be included in the cost of
applicable pay items.

» Inlet filters shall be placed in all drainage structures within and/or adjacent to project limits
before the start of any work at that location. Inlet filters shall remain in place and be kept free from
debris to the satisfaction of the engineer until final restoration is complete. This work shall be paid
for as INLET FILTERS.

*  Whenever, during construction operations, any loose material is deposited in the flow line of
drainage structures, ditches, gutters, etc. such that the natural flow of water is obstructed, the loose
material will be removed at the close of each working day. At the conclusion of construction
operations, all drainage structures and flow lines shall be free from dirt and debris. This work shall
be considered included in the cost of INLET FILTERS.



»  Concrete curing materials shall be applied to all new concrete gutter flags, faces and tops of
curbs, sidewalks, and driveway pavements in accordance with the requirements of Section 1022
of the Standard Specifications. The protective coat shall be a clear curing compound of similar
specifications to W.R. Meadows Seal Tight 1130 clear, Chemmasters Safe-Cure Clear, or Dayton
Superior Day-Chem Rez Cure (J-11-W). The contractor shall abide by the Manufacturer’s
specifications in the preparation and application of the membrane curing compound. This work
will not be paid for separately but shall be included in the cost of the applicable pay items.

»  Concrete washout shall be provided for all work locations at a location approved by the
Engineer. The concrete washout shall follow plan details or approved equivalent. This work will
not be paid for separately but shall be included in the cost of the applicable pay items.

e Saw cutting shall be performed at locations designated on the plans, or as directed by the
engineer, and shall be considered included in the cost of applicable pay items. After saw cutting,
the Contractor shall immediately remove all concrete or asphalt slurry from the work area,
specifically from the pavement, driveway, sidewalk and curb and gutter which is to remain in
place. In the event the concrete or asphalt slurry is not removed immediately and the concrete or
asphalt slurry cures and adheres to the adjacent surface, the Contractor shall remove and replace
the portion with concrete or asphalt slurry to the satisfaction of the Engineer. No additional
compensation will be allowed for removal of the slurry or removal and replacement of the adjacent
area due to slurry which was not immediately removed from the adjacent area.

» Pavement shall be saw cut 6" from the edge of the curb at all locations with Curb and Gutter
Removal & Replacement, Special. This area shall be front-filled with Class SI Concrete. Cost of
this work shall not be paid for separately but shall be included in the cost of applicable pay items.

»  The contractor shall follow the butt joint detail shown in the plans at all project limits except
that the cost of the butt joint removal shall not be paid for separately and shall be included in the
cost of the contract.

e Temporary HMA ramps shall be provided and maintained in the roadway at all sidewalk ramp
locations upon completion of sidewalk work, prior to completion of pavement surface course. The
removal and maintenance of the ramps shall not be paid for separately but shall be included in the
cost of the contract.

» Temporary ramps shall be provided at all intersections during construction and paid as
AGGREGATE FOR TEMPORARY ACCESS.

e Temporary ramps shall be provided for all driveways on Structural Overlay streets upon
removal of pavement. The cost of the temporary ramps shall not be paid for separately but shall
be included in the cost of applicable pay items.



»  The contractor shall be required to move, secure, and store any decorative rocks, paver bricks,
sprinkler heads, or landscape items that interfere with construction. Upon completion of the
construction, the contractor shall move these items back to their original location and in their
original condition. Damaged items must be replaced in-kind. Sprinkler irrigation lines may be
repaired with sleeves. Additional restoration may be required to ensure positive drainage for
impacted brick paver driveways, aprons, or walkways adjacent to work. This work will be
considered included in the cost of the associated pay item that interfered with these features.

* It is the responsibility of the contractor to protect all pavement openings, open holes,
equipment, and rubble. Open holes shall not be allowed during non-working hours. All open holes
shall be backfilled or covered with steel plates at the end of each working day. The contractor shall
maintain high visibility of all temporary hazards to pedestrians and motorists. This work will be
considered included in the cost of the associated removal pay items.

» The contractor shall use all necessary precautions and protection measures required to
maintain existing utilities, sewers, and appurtenances that must be kept in operation. In particular,
the contractor will take adequate measures to prevent the undermining of utilities and sewers which
are still in service. It shall be the contractor's responsibility to protect excavation trenches during
the installation of storm sewer to include any shoring or dewatering equipment necessary. This
work shall be considered included in the cost of the associated storm sewer pay items.

» The locations of public or private utilities shown on the plans are approximate and the village
does not guarantee their accuracy. The contractor shall have the respective utility company field
locate all their facilities prior to beginning construction. The contractor shall cooperate with all
utility owners in accordance with Standard Specifications, if utility relocation, adjustment, or
protection is necessary. The Village of Hoffman Estates cannot be held responsible and charged
by the contractor for any time delays. The contractor shall also verify the depths of the existing
utilities if necessary to verify that grade conflicts will not occur with any proposed construction.
Any relocation or lowering of utilities shall be coordinated by the contractor. The cost of this
exploration shall be included in the cost of associated pay items.

»  Protecting open holes, pavement opening, equipment and rubble shall be included in the cost
of CLASS D PATCHES of the type and depth.

*  Only precast concrete adjustment rings, maximum of 2 rings 12” in height, will be allowed in
the adjustment or reconstruction of catch basin, manhole, inlet, and valve vault structures.
Common bricks will not be allowed. The rings shall be included in the cost of the adjustment item.

*  Curbside mailboxes and posts are located on Burning Bush Lane, Cherry Court, Elliott Drive,
Fir Court, Jody Lane, Mallard Lane, Mumford Court, Mumford Drive, Randi Lane, Thornbark



Drive, and Winding Trail Lane. Any damaged mailbox and/or post shall be repaired/replaced
according to the mailbox detail at the contractor’s expense. All streets that require full curb &
gutter removal shall have cluster boxes placed at project limits at locations determined by the
engineer. Cost of this work will not be paid for separately but shall be included in the cost of the
contract.

* The contractor shall provide portable toilets at all active project locations. Cost of this work
will not be paid for separately but shall be included in the cost of the contract.

APPLICATION FOR PAYMENT

A written application for payment for work completed shall be submitted to the Village by the
Contractor not more than once monthly on a date specified by the Village. The Contractor must
submit Partial Waivers of Lien from all subcontractors and suppliers for all materials and labor
involved, in the amount of the sum total of the application for payment. When the request for final
payment is made, Final Waivers of Lien shall be supplied by the Contractor, subcontractors and
all firms which supplied materials or services under this Contract, agreeing that said Contract has
been performed, constructed, finished and delivered to the Village free from all claims, liens or
charges in the nature of mechanics' liens either in favor of the Contractor or any party, firm or
corporation entitled to such lien. The Contractor shall furnish an affidavit stating that all Waivers
submitted are the total amount of Waivers required to be submitted. No applications for payment
shall be submitted by the Engineer to the Village unless the required Waivers are supplied.
Waivers must be furnished by the Contractor to the Engineer at least five days prior to the
application for payment submittal date. All contractors and subcontractors shall comply with all
applicable state and federal laws including, but not limited to, the Illinois Prevailing Wage Act.
Certified Payroll is required from the Contractor and from all subcontractors before payment is
released. Failure of the Contractor to submit correct Waivers of Lien at the required time may
cause a delay in payment. The issuance of payments for work performed shall in no way lessen
the responsibilities of the Contractor.

RETAINAGE

Retainage will be held in the amount of ten percent (10%) of the completed work for the first 50
percent of the contract. After 50 percent or more of the work is completed, retainage will be held
in the amount of 5 percent. After 75 percent or more of the work is completed, retainage will be
held at 5 percent or lower, at the discretion of the Engineer. Retainage will be withheld until all
work and punch list deficiencies are completed to the satisfaction of the Engineer.



ACCIDENT REPORTING

All accidents occurring on the job which damage public or private property, or result in injuries to
worker or other persons, shall be promptly reported to the Senior Project Manager and Police
Department. Accidents involving utilities shall also be reported to the appropriate utility. This
applies to all accidents, including, but not limited to, traffic accidents, broken pipelines, power and
telephone facilities, and damage to adjacent properties.

PROJECT SIGNS

This item shall consist of installing, maintaining and removing project signs supplied by the
Village. Signs shall be placed on each street a minimum of three days prior to any construction
and remain until notified to remove them by the Engineer. Signs shall be located at each end of a
street as it is being reconstructed or resurfaced. This item shall be considered incidental to this
contract and shall include all costs for installing, maintaining, and removing the project signs. The
signs shall be returned to the Village of Hoffman Estates during nonuse or after completion of the
project.

GENERAL CONTRACTOR OR SUBCONTRACTOR HOLD HARMLESS AGREEMENT

The Contractor shall indemnify and hold harmless the Municipality, its agents, and its employees
from and against all claims for personal injury or property damage, including claims against the
Village, its agents, or servants, arising out of the Illinois Structural Work Act, and all losses and
expenses, including attorney's fees that may be incurred by the Village, defending such claims, arising
out of or resulting from the performance of the work and caused in whole or in part by any negligent
act or omission of the Contractor, any subcontractor, anyone directly or indirectly employed by any
of them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused
in part by the party indemnified hereunder. In any and all claims against the Village or any of its
agents, or servants by an employee of a Contractor, any subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, the indemnification
obligation under this paragraph shall not be limited in any way by any limitation on the amount or
type of damages, compensation of benefits payable by or for the Contractor or subcontractor under
Workers' Compensation Acts, Disability Acts, or their Employee Benefit Acts.

MATERIAL INSPECTION

All Hot-Mix Asphalt and P.C. Concrete materials used on this project shall be tested and inspected
for compliance with the requirements of the IDOT Standard Specifications and the Project Procedure
Guide.



The Contractor shall contact the Engineer and Village’s testing consultant 48-hours in advance of
construction for inspection of all Hot-Mix Asphalt and PCC materials used on this project.

The Contractor is to submit a Q/C plan for HMA and PCC materials to the Q/A Manager for approval
prior to construction operations commencing.

All Q/C reports shall be sent to the Village’s Q/A Manager as well as to the Engineer.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this
project have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed
with work. Each table entry includes an identification of the action necessary and, if applicable,
the estimated duration required for the resolution.

UTILTIES TO BE ADJUSTED: Conflicts noted below have been identified by following
the suggested staging plan included in the contract. The company has been notified of all
conflicts and will be required to obtain the necessary permits to complete their work; in some
instances resolution will be a function of the construction staging. The responsible agency must
relocate or complete new installations as noted in the action column; this work has been deemed
necessary to be complete for the Department’s contractor to then work in the stage under which
the item has been listed.

STAGE/
LOCATION TYPE DESCRIPTION | OWNER ACTION
The Contractor is
alerted that .

. . Conflict
Westview there is a natural ..
Street: gas line anticipated,

' Natural Gas . Nicor Further
STA 2+50 to potentially investigation
STA 2480 conflicting with . &

ongoing
proposed storm
sewer

UTILITIES TO BE WATCHED AND PROTECTED: The areas of concern noted below
have been identified by following the suggested staging plan included for the contract. The
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information provided is not a comprehensive list of all remaining utilities, but those which
during coordination were identified as ones which might require the Department’s contractor to
take into consideration when making the determination of the means and methods that would be
required to construct the proposed improvement. In some instances the contractor will be
responsible to notify the owner in advance of the work to take place so necessary staffing on the
owners part can be secured.

ngﬁ(Tleo/N TYPE DESCRIPTION | OWNER | ACTION

The Contractor

Is alerted that
Amherst thereisa
Lane: o communication Further
Crossing at Communication | line crossing AT&T | Investigation
STA 7+45 perpendicular ongoing

to the roadway

near this

location

The Contractor

is alerted that

there is an
E:rr:epbell _ electric line Further
Crossing at Electric crossing ComEd | investigation
STA 1+95 perpendicular ongoing

to the roadway

near this

location

The Contractor

Is alerted that
Campbell thereisa
Lane: o communication Further
Crossing at Communication | line crossing AT&T Investigation
STA 9+33 perpendicular ongoing

to the roadway

near this

location
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The Contractor
is alerted that

there are
Campbell multiple line Further
Lane: Communication, crossipn s AT&T, investioation
Crossing at Electric perpengicular ComEd ongoin%
STA 10405 to the roadway

near this

location

The Contractor

is alerted that
Everareen there is a
Lan eg natural gas line Further
Croséing at Natural Gas crossing Nicor investigation

perpendicular ongoing
STA0+40 to the roadway

near this

location

The Contractor

is alerted that

there is a
Evergreen L
Lane: o c_ommum(_:atlon Furthe_r _
Croséing at Communication | line crossing Comcast | investigation

perpendicular ongoing
STA0+49 to the roadway

near this

location

The Contractor
Everareen is alerted that

9 there is a

Lane: natural gas line Further
STA 1+85 Natural Gas . Nicor investigation
to STA crossing ongoing
2436 parallel to the

storm sewer at
this location.
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The Contractor

is alerted that
Lakeside ?ﬂﬁ?f. Jle ine Furth
Plaza: Communication, p AT&T, rurther
Crossing at Electric crossings ComEd Investigation
STA 1478 perpendicular ongoing

to the roadway

near this

location

The Contractor
Westview is alerted that
Street: there is a Further
STA 12+50 Natural Gas natural gas line Nicor investigation
to STA crossing Osage ongoing
12+85 Lane at this

location

The above represents the best information available to the Department and is included for the
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the Standard
Specifications shall apply.

In accordance with 605 ILCS 5/9-113 of the Illinois Compiled Statues, utility companies have 90
days to complete the relocation of their facilities after receipt of written notice from the
Department. The 90-day written notice will be sent to the utility companies after the following
occurs:

1) Proposed right of way is clear for contract award.

2) Final plans have been sent to and received by the utility company.

3) Utility permit is received by the Department and the Department is ready to issue said
permit.

4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying
them they have 15 days to provide their permit application. After allowing 15 days for
submission of the permit the 90 day notice is sent to the utility company.

5) Any time within the 90 day relocation period the utility company may request a waiver
for additional time to complete their relocation. The Department has 10 days to review and
respond to a waiver request

13



MAINTENANCE OF ROADWAYS
Effective: September 30, 1985
Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

TRAFFIC CONTROL PLAN

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications,
the Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for
Streets and Highways", any IDOT Highway Standards contained in the plans, the Traffic
Specifications and the Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following IDOT
Highway Standards, Details, and Special Provisions contained herein, relating to traffic control.

STANDARDS: 701006-05, 701301-04, 701311-03, 701501-06, 701601-09, 701701-10,
701801-06, 701901-08, 780001-05

DETAILS:
Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10)
District One Typical Pavement Markings (TC-13)

SPECIAL PROVISIONS:
Maintenance of Roadways
Traffic Control and Protection
Public Convenience and Safety (District 1)
Work Zone Traffic Control Surveillance (LRS 3)
Flaggers in Work Zones (LRS 4)

The contractor shall notify the Engineer at least 72 hours in advance of any change in traffic
staging.
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BASIS OF PAYMENT: All traffic control and protection will be paid for at the contract lump
sum price for TRAFFIC CONTROL AND PROTECTION.

TREE ROOT PRUNING

This work shall consist of root pruning of trees as designated on the plans or as directed in the field
by the Engineer. This work shall be done in accordance with Section 201 of the Standard
Specifications and as modified herein, and shall be performed prior to any pavement removal on
a street.

Root-pruning cuts shall be made parallel to the curb along the street and/or sidewalk and four (4)
feet beyond the tree's drip line on each end. All root-pruning cuts shall be made to a depth of
eighteen (18) to twenty-four (24) inches. Root pruning shall be placed between twenty-four (24)
and thirty (30) inches behind the back of curb or adjacent to the sidewalk.

All root-pruning cuts shall be completely backfilled immediately as part of this pay item. If any
root pruning cuts are not completely backfilled immediately, the root pruning cuts in question will
not be measured for payment.

This work shall be paid for at the Contract Unit Price per each for TREE ROOT PRUNING, which
price shall include all labor, equipment, and incidentals necessary to complete the work as
described above.

EROSION CONTROL BLANKET WITH SEED, SPECIAL

This work shall be done in accordance with Section 250 and 251.04 of the Standard Specifications,
Special Provision for SODDING, SPECIAL, and as modified herein.

Seeding shall be Class 1 Lawn Mixture. This item will be used at locations as directed by the
Engineer.

It shall be the responsibility of the Contractor to guarantee uniform growth of the seeded areas.
Any areas not deemed to have acceptable growth by the Engineer shall be reseeded, at no
additional cost, regardless of the original planting time.

The limits of EROSION CONTROL BLANKET WITH SEED, SPECIAL shall be determined by

the Engineer in the field. Any restoration required outside this limit shall be done at the
Contractor's expense.
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This work shall be paid for at the Contract Unit Price per square yard for EROSION CONTROL
BLANKET WITH SEED, SPECIAL which price shall include all labor, equipment, materials and
incidentals required to complete the work described above.

SODDING, SPECIAL

This work shall consist of removal of existing grass, preparing the ground surface, placing six (6)
inches of topsoil, starter fertilizer, and placement of sod, and watering where designated in the
plans or as directed in the field by the Engineer. All work shall be in accordance with the
applicable portions of Sections 211, 212, and 252 of the Standard Specifications.

Any backfill material in the right-of-way must be compactable and shall be approved by the
Engineer prior to its use.

All areas shall be backfilled and topsoil shall be placed and fine graded within 10 calendar days
but not before 3 calendar days of the completion of the curb and gutter, driveway, and sidewalk.
Liquidated Damages of $1,425 per day will be assessed if the backfilling of the parkway or private
property is not completed within the above stated time frame. Before the placement of sod in these
areas, weeds shall be cut down and removed, and the topsoil shall be additionally fine graded as
needed. The maintenance of weeds until final acceptance of sod, to the satisfaction of the engineer,
shall be the responsibility of the contractor. Any additional topsoil that may be required prior to
sod placement shall also be the responsibility of the contractor. No additional payment will be
allowed for this work.

Undisturbed areas that are required to be graded and sodded shall not be graded or prepped for sod
until sod installation can be completed within 14 calendar days, unless otherwise noted by the
Engineer.

The Contractor must make sure the topsoil is properly compacted. Any settlement of the sod/seed
due to improper placement of the topsoil must be corrected to the satisfaction of the Engineer.
Settlement and sod condition will be monitored for up to two (2) years from the completion of the
project.

Watering shall be done to ensure the life of the new sod or as directed by the Engineer, in
accordance with Article 252.08 and 252.09 of the Standard Specifications except that supplemental
watering shall not be measured for payment but shall be included in this item. The Contractor is
responsible for the condition of the sod during the construction period of the project until accepted
by the Village. The sod will be considered accepted by the Village when the sod is alive, in healthy
condition, knitted to the topsoil, and in an acceptable overall condition to the satisfaction of the
Engineer.
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The limits of SODDING, SPECIAL shall be determined by the Engineer in the field. Any
restoration required outside this limit shall be done at the Contractor's expense.

This work shall be paid for at the Contract Unit Price per square yard for SODDING, SPECIAL
which price shall include all labor, trimming, shaping, compacting, rolling, equipment, materials,
topsoil, backfill materials, fertilizer, sod guarantee and incidentals necessary to complete these
items as described above.

BITUMINOUS MATERIALS - TRACKLESS TACK COAT

The placement of the BITUMINOUS MATERIALS - TRACKLESS TACK COAT shall follow
the guidelines described within the Standard Specification for Road and Bridge Construction
with the following additions and modifications.

Replace the table in 406.02 with:

Type of Construction Bituminous Materials
Tack Coat on Brick, Concrete, or NTEA (formerly SS-1vh) or Engineer
HMA Bases Approved Alternative

Shields, covers, or other suitable equipment shall be provided by the Contractor to protect the
motoring public, adjoining pavement, curbs, or structures during the application of tack coat. The
use of successive applications is acceptable to meet the required application rate. Subsequent
coats can only be applied once the Engineer or representative of the Engineer has been satisfied
that the previous coat has properly cured.

The placement of the Tack Coat shall be placed upon the roadways only after the roadway has
been properly cleaned and approved for the placement of the Prime Coat.

Twenty-four hours prior to priming, FRESH OIL signs shall be installed in advance of the area
to be primed and at the adjacent streets or parking lots and NO PARKING signs shall be placed
throughout the area to be primed. The NO PARKING signs shall be placed on Type 1 barricades.
Signs shall not be placed on parkway trees. These signs shall be maintained until the prime coat
is adequately cured. The cost of this work shall be included in TRAFFIC CONTROL AND
PROTECTION.

This work shall include all labor, materials, and equipment necessary to place a bituminous tack

coat as shown in the plans, or directed by the Engineer, in accordance with the requirements of
Sections 406 and 1032 of the "Standard Specifications".
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This work will be paid for at the contract unit price per pound of residual asphalt for
BITUMINOUS MATERIALS - TRACKLESS TACK COAT which price shall be payment in
full for all labor, materials, and equipment necessary to complete this item.

HOT-MIX ASPHALT DRIVEWAY PAVEMENT

Hot-mix asphalt driveways shall be constructed in accordance with the applicable portions of
Section 406 of the Standard Specifications and the details shown in the plans.

All soft and yielding spots or other unsuitable material in the subgrade shall be removed and
replaced with suitable material and the sub grade shall be tamped or rolled until thoroughly
compacted, as directed by the Engineer. Any necessary excavation of the subgrade shall meet the
requirements of and shall be paid for separately as REMOVAL AND DISPOSAL OF
UNSUITABLE MATERIALS. Backfill material required shall meet the requirements of and shall
be paid for separately as AGGREGATE SUBGRADE IMPROVEMENT.

The saw cutting on the existing bituminous apron shall not be paid for separately, but shall be
considered incidental to this pay item.

HMA driveway pavement construction shall consist of 3-inch or 5-inch depth of HMA Surface
placed on approved subgrade. HMA materials shall be in accordance with the HMA mixture chart
in the Plans.

This work will be paid for at the Contract Unit Price per square yard for HOT-MIX ASPHALT
DRIVEWAY PAVEMENT, 3” which price shall include all labor, equipment, materials, clean up,
disposal of material, and incidentals required to complete the work described.

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT
This work shall be done in accordance with Section 423 of the Standard Specifications and as
modified herein at locations shown on the Plans or designated by the Engineer in the field.

Any necessary excavation required to bring the sub grade to proper elevation shall be considered
incidental to this pay item.

All soft and yielding spots or other unsuitable material in the sub grade shall be removed and
replaced with suitable material and the sub grade shall be tamped or rolled until thoroughly
compacted, as directed by the Engineer. The undercut shall meet the requirements of and shall be
paid for separately as REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL. Backfill
material required shall meet the requirements of and shall be paid for separately as AGGREGATE
SUBGRADE IMPROVEMENT.
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Driveway pavement construction shall consist of 6-inch or 8-inch thick Portland Cement Concrete
with synthetic fibers along with 4 inches of compacted CA-6, crushed stone base placed on
approved sub grade. The stone shall meet the requirements of AGGREGATE SUBGRADE
IMPROVEMENT. The saw cutting on the existing concrete aprons shall not be paid for
separately, but shall be considered incidental to the contract.

Furnishing, placing, and compacting the stone base shall be considered incidental to this pay item.
The Contractor may incorporate material used under the pay item AGGREGATE FOR
TEMPORARY ACCESS in the construction of the driveway stone base. Any additional aggregate
needed to bring the base to the proper depth shall be considered incidental to this pay item.

All formwork must be approved by the Engineer prior to completing work. All concrete forms
shall be sized properly to cover the entirety of the slab thickness.

The Contractor shall be available to do private concrete work in the right-of-way. This would
consist of the remaining portion of the apron or sidewalk.

This work shall be paid for at the Contract Unit Price per square yard for PORTLAND CEMENT
CONCRETE DRIVEWAY PAVEMENT, 6 INCH which price shall include all labor, equipment,
materials and incidentals to complete the work described above.

PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH

This work shall consist of constructing a Portland Cement Concrete Sidewalk on a prepared sub
grade in accordance with Section 424 of the Standard Specifications at locations shown on the
plans or designated by the Engineer in the field.

Any necessary excavation required to bring the sub grade to proper elevation shall NOT be paid
for separately and shall be considered included in the cost of this pay item.

All soft and yielding spots or other unsuitable material in the sub grade shall be removed and
replaced with suitable material and the sub grade shall be tamped or rolled until thoroughly
compacted, as directed by the Engineer. Any necessary excavation of the sub grade shall meet the
requirements of and shall be paid for separately as REMOVAL AND DISPOSAL OF
UNSUITABLE MATERIALS. Backfill material required shall meet the requirements of and shall
be paid for separately as AGGREGATE SUBGRADE IMPROVEMENT.

Sidewalk construction shall consist of 5 inch thick Portland Cement Concrete with 4 inches of
compacted CA-6, crushed stone placed on approved sub grade. The stone shall meet the
requirements of AGGREGATE SUBGRADE IMPROVEMENT, and shall be considered included
in the cost of this pay item. Concrete sidewalks marked for replacement within driveway areas
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shall be installed 6 inches thick. The saw cutting on the existing concrete sidewalks shall not be
paid for separately, but shall be considered included in the cost of this pay item.

All formwork must be approved by the Engineer prior to completing work. All concrete forms
shall be sized properly to cover the entirety of the slab thickness. Also, the formwork must be
installed in a manner to allow for the Engineer to properly determine sidewalk cross slope.

At all sidewalk ramps for the handicapped, work shall be completed in accordance with Project
Details and Standards 424001, 424016, 424021, and 424026.

This work shall be paid for at the Contract Unit Price per square foot for PORTLAND CEMENT
CONCRETE SIDEWALK, 5 INCH which price shall include all labor, equipment, materials and
incidentals necessary to complete this item described above.

PAVEMENT REMOVAL, SPECIAL

This work shall be performed in accordance with applicable parties of Sections 301 and 440 of the
Standard Specifications, and as modified herein.

The specified work shall include all pavement removal and disposal, excavation, grading, shaping,
trimming, rolling, and compacting of the existing aggregate base required to attain the specified
plan elevation.

Temporary ramps shall be provided in the roadway at all driveways upon completion of pavement
removal, and shall be maintained until the day of binder course placement. The placement,
maintenance, and removal of the ramps shall not be paid for separately but shall be considered
included in the cost of this pay item.

Once the Contractor has compacted the existing aggregate, of the designated area, the Engineer
will instruct the Contractor to complete a proof roll with a fully-loaded semi that will be furnished
by the Contractor.

The undercut areas shall be paid for at the Contract Unit Price per Cubic Yard for REMOVAL
AND DISPOSAL OF UNSUITABLE MATERIAL. The new granular material to be used in the
undercut areas shall be placed and paid for in accordance with the AGGREGATE SUBGRADE
IMPROVEMENT Special Provisions, as directed by the Engineer.

This work shall be paid for at the Contract Unit Price per square yard for PAVEMENT

REMOVAL, SPECIAL which price shall include all labor, equipment, materials and incidentals
necessary to complete this item described above.
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VARIABLE DEPTH GRINDING (0 INCH TO 3 INCH)

This work shall be performed in accordance with applicable portions of Section 440 of the
Standard Specifications.

The street is to be milled in order to allow the proposed bituminous overlay to meet the existing
edge of pavement features (curb & gutter or landscaping). As directed by the Engineer, streets
may be profiled by variable depth grinding to remove rutting and provide a level surface for the
proposed overlay. If additional surface is damaged or removed beyond the limit as specified by
the Engineer, the surface asphalt removed or damaged shall be restored or repaired at the
Contractor's expense. The contractor shall follow the butt joint detail in the specifications. This
shall be considered incidental to this pay item.

This work shall be paid for at the Contract Unit Price per square yard for VARIABLE DEPTH
GRINDING (0 INCH TO 3 INCH), which price shall include all labor, equipment, materials, clean
up, disposal of material, and incidentals required to complete the work described above.

CLASS D PATCH, SPECIAL

This work consists of removal and replacement of the existing pavement in accordance with the
applicable portions of Section 442 of the Standard Specifications and as modified herein.

An estimated quantity is included in these specifications; the Engineer in the field will determine
actual limits of removal and replacement.

The Contractor shall saw cut a clean joint between the portion of pavement to be removed and that
to be left in place. This is to prevent damage to the remaining surface when the pavement is broken
out and the saw cutting shall be considered incidental to this pay item. The patching shall consist
of removal and disposal of all pavement materials including, but not limited to, hot-mix asphalt,
sub-base, and stone, to the specified depth. The area to be patched shall then be leveled and
compacted. The patch shall be completed using the appropriate mix type as referenced on the Hot-
Mix Asphalt Mixture Requirement chart.

This work shall be paid for at the Contract Unit Price per square yard for CLASS D PATCH,
SPECIAL, (4 INCH, 6 INCH, 7 INCH, 8 INCH, or 9 INCH) which price shall include all labor,
equipment, materials and incidentals required to complete the work described above.

CONCRETE COLLAR, SPECIAL

This work shall be performed in accordance with the applicable portions of Section 542 of the
Standard Specifications and as modified herein.
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Non-shear couplings shall be considered an acceptable alternative to a cast-in-place concrete
collar.

All materials, labor, and equipment necessary to constructing a cast-in-place concrete collar shall
be considered included in the price of this item. This work shall be paid for at the Contract Unit
Price per each for CONCRETE COLLAR, SPECIAL.

STORM SEWERS, SOLID PVC PIPE

This work shall consist of furnishing and installing PVC pipe storm sewers in trench, of the
diameter specified, at locations shown on the plans or as directed by the Engineer. The work shall
be performed in accordance with Section 550 of the Standard Specifications except as modified
herein.

The pipe material shall meet the requirements of ASTM D-3034 SDR 26, push-type joint. The
pipe joints shall conform to ASTM D-3212 and F-477 for PVC pipe.

All backfill material shall conform to trench cross-section details in the plans and shall be
considered included in the cost of this pay item.

The work will be paid at the contract unit price per foot for STORM SEWERS, SOLID PVC PIPE,
(4 INCH, 6 INCH, 8 INCH or 10 INCH) which price shall include all labor, equipment, materials
and incidentals to complete the work described above

DIRECT CONNECTION TO STORM SEWER, SPECIAL

This work shall include all items of work and materials necessary for the installation of a KOR-N-
TEE sewer connector as directed by the Engineer in the field. The storm sewer connection shall
follow the detail in the Plans.

This work shall be paid for at the Contract Unit Price per each for DIRECT CONNECTION TO
STORM SEWER, SPECIAL which price shall include all labor, equipment, materials and
incidentals required to complete the work described above.

SANITARY SEWER, PVC SDR 26, SPECIAL

This item consists of furnishing and installing sanitary sewer at locations shown on the plans or as
directed by the Engineer. This work shall be done in accordance with the Village of Hoffman
Estates Development Requirements and Standards Manual, Chapter 6 and the Standard
Specifications for Water and Sewer Construction in Illinois, 6™ Edition.
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The sanitary sewer pipe material shall be thick-walled PVC pipe conforming to the requirements
of ASTM D-2241, SDR 26, push-type joint. The pipe joints shall conform to ASTM D-3212 and
F-477 for PVC pipe.

Trench backfill shall be installed in accordance with the trench cross-section detail, as shown in
the plans. Trench backfill shall not be paid for separately, but shall be included in the cost of this
pay item.

The connection to existing pipe shall be made with non-shear couplings, as approved by the
Engineer. The cost of connection to existing shall not be paid for separately but shall be included
in the cost of this pay item.

Bypass pumping during pipe installation shall not be paid for separately but shall be included in
the cost of this item.

This work shall be paid for at the Contract Unit Price per foot for SANITARY SEWER, PVC SDR

26, (4”7, 67, or 8”), SPECIAL which price shall include all labor, materials, equipment, and
incidentals necessary to complete the work as described above.

SANITARY SEWER REMOVAL, SPECIAL

This work shall consist of the removal and off-site disposal of sanitary sewer as indicated on the
Plans or otherwise directed by the Engineer. This work shall be done in accordance with the
Village of Hoffman Estates Development Requirements and Standards Manual, Chapter 6.

Any necessary excavation required to remove the sanitary sewer shall be considered incidental.
At locations where new sanitary sewer is not being installed, trench backfill will be paid for at the
Contract Unit Price per Cubic Yard for TRENCH BACKFILL. All backfill material shall conform
to trench cross-section details in the plans.

Where designated on the plans, the abandoned sanitary sewer line shall be removed to a location
of two feet behind the back of curb. The abandoned sanitary sewer, as designated by the Engineer,
shall be plugged at both ends with minimum 2 foot long non-shrink concrete/mortar plug to the
satisfaction of the Engineer.

This work will be paid for at the Contract Unit Price per foot for SANITARY SEWER

REMOVAL, (4, 67, or 8”), SPECIAL which price shall include all labor, materials, equipment
and incidentals as necessary to complete the work as directed above.
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SANITARY SERVICE CONNECTION, 4”, SPECIAL

This item consists of the connection of 4” sanitary sewer service lines to the new sanitary sewer at
locations shown on the plans or as directed by the Engineer. This work shall be done in accordance
with the Village of Hoffman Estates Development Requirements and Standards Manual, Chapter
6.

The new sanitary service connection to the sewer main shall be completed by means of a wye
fitting installed in the main. All such connections shall be completed in the presence of the
Engineer.

The sewer services shall be installed at locations as shown on the plans. The services shall be
constructed of 4” PVC pipe, SDR 26. Sewer services shall be bedded and backfilled in accordance
with the trench cross-section detail, as shown in the plans. The trench backfill shall not be paid
for separately, but shall be included in this pay item.

The constructing, installing, and removal of sanitary sewer service lines and connections will be
paid for at the Contract Unit Price per each for SANITARY SERVICE CONNECTION, 4”,
SPECIAL which price shall include furnishing and removal of all materials, labor, trench backfill
and equipment necessary to complete the work as herein specified and for the satisfaction of the
Engineer.

SANITARY MANHOLES, ADJUST, SPECIAL

This item consists of adjusting sanitary manholes and installing external chimney seals as shown
on the Plans and as directed by the Engineer. This work shall be done in accordance with Section
602 of the Standard Specifications and Chapter 6 of the Village of Hoffman Estates Development
Requirements and Standards Manual.

Existing clay bricks will be replaced with precast reinforced concrete adjusting rings. The concrete
adjusting rings shall not exceed two maximum, or 12 inches in height, when placed one on top of
the other. Should the repair exceed 12 inches, the Contractor will install precast concrete barrel
sections topped with adjusting rings. Chips of broken clay or concrete bricks will not be allowed
as shims for height adjustments. No extra compensation will be made to the Contractor for
adjustments which exceed this height range, but are within the measurements as specified in
Section 602.

Adjustment may not only mean vertical adjustment, but may consist of cleaning, grouting, or
cementing around pipes and structure.
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The removal and replacement of existing concrete sidewalks or aprons adjacent to the sanitary
structures to be adjusted shall be paid for separately.

The external chimney seal shall be made by Cretex or approved equal, meeting ASTM C-923
requirements, as modified, with a minimum 3/16 — inch thickness for durability and resistance to
puncturing or tearing.

This work shall be paid for at the Contract Unit Price, per each, for SANITARY MANHOLES,
ADJUST, SPECIAL, which price shall include all labor, equipment, trench backfill, materials, and
incidentals required to complete the work as described above.

SANITARY MANHOLES, RECONSTRUCT, SPECIAL

This item consists of reconstructing sanitary manholes and installing external chimney seals as
shown on the Plans and as directed by the Engineer. This work shall be done in accordance with
Section 602 of the Standard Specifications and Chapter 6 of the Village of Hoffman Estates
Development Requirements and Standards Manual.

Existing block manholes shall have their eccentric/concentric cones replaced with 8 inch thick
precast reinforced slab flat tops with risers, topped with precast reinforced concrete adjusting rings.
The concrete adjusting rings shall not exceed two maximum, or 12 inches in height, when placed
one on top of the other. Should the repair exceed 12 inches, the Contractor will install precast
concrete barrel sections topped with adjusting rings. Chips of broken clay or concrete bricks will
not be allowed as shims for height adjustments.

The removal and replacement of existing asphalt pavement adjacent to the sanitary structures to
be adjusted shall be paid for separately.

The external chimney seal shall be made by Cretex or approved equal, meeting ASTM C-923
requirements, as modified, with a minimum 3/16 — inch thickness for durability and resistance to
puncturing or tearing.

This work shall be paid for at the Contract Unit Price, per each, for SANITARY MANHOLES,
RECONSTRUCT, SPECIAL, which price shall include all labor, equipment, trench backfill,
materials, and incidentals required to complete the work as described above.

PIPE UNDERDRAINS, FABRIC LINED TRENCH

This work shall consist of furnishing all materials, equipment and labor required for the installation
of 4" or 6” rigid perforated PVC pipe underdrain (SDR 26) in a geotechnical fabric lined trench in
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accordance with the applicable portions of Section 601 of the Standard Specifications as shown on
the details in the plans, and as modified herein.

After all the necessary excavations of the trench to the required depth and grade as shown in the
plans or as directed by the Engineer, geotechnical fabric shall be placed in the trench as directed
in Article 601.06 of the Standard Specifications. The bedding material (CA-7) washed gravel shall
then be placed in the trench to a depth of 4 inches.

The perforated pipe underdrain shall then be placed in the trench. After the pipe installation has
been inspected and approved, the first lift of backfill, Coarse Aggregate (CA-7 or CA-11) washed
gravel shall be placed under the haunches of the pipe to one half the depth of the pipe underdrain
for the full width of the trench. The remaining trench shall then be backfilled with Coarse
Aggregate (CA-7 or CA-11) washed gravel to an elevation equal to the elevation of the sub-base
as shown on the details in the plans.

Following the backfilling operation, the fabric shall be lapped over the top and then covered with
sub-base granular material (CA-6) or with another specified material to the top of the proposed
sub grade or as shown on the details in the plans.

This work will be paid for at the Contract Unit Price per foot for PIPE UNDERDRAINS, FABRIC
LINED TRENCH, (4” or 6”), SPL which price shall include the furnishing of pipe underdrain and
connecting hardware, all excavation and disposal of surplus material excavated from the trench,
furnishing and placing the geotechnical fabric, placing the pipe in the trench and connecting to a
drainage structure, furnishing and placing bedding, backfilling with aggregate, and all other labor
and equipment necessary to complete the work as indicated in the plans.

CATCH BASINS, MANHOLES, AND INLETS

This work shall be done in accordance with Section 602 of the Standard Specifications. This work
shall consist of constructing and installing catch basins, manholes, and inlets as shown on the Plans
and as directed by the Engineer.

Disposal of all excavated materials, existing manhole and general cleanup shall be the
responsibility of the Contractor. The work performed installing the manholes shall follow the
details in the Plans. All trench backfill used for this work is considered incidental and will not be
paid for separately.

The constructing and installing of manholes will be paid for at the Contract Unit Price per each for

SANITARY MANHOLES, 4 FOOT DIAMETER, SPECIAL; CATCH BASINS, (4 FOOT)
DIAMETER; INLETS, 2 FOOT DIAMETER; MANHOLES, (4 FOOT or 5 FOOT) DIAMETER,
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which price shall include furnishing all materials, labor, trench backfill and equipment necessary
to complete the work as herein specified and for the satisfaction of the Engineer.

MANHOLE ADJUST AND RECONSTRUCT

This work shall be done in accordance with Section 602 of the Standard Specification. This work
shall include the adjustment or reconstruction of existing inlets, manholes, catch basins, and valve
vaults as shown on the Plans and as directed by the Engineer.

Existing clay bricks will be replaced with precast reinforced concrete adjusting rings. The concrete
adjusting rings shall not exceed two maximum, or 12 inches in height, when placed one on top of
the other. Should the repair exceed 12 inches, the Contractor will install precast concrete barrel
sections topped with adjusting rings. Chips of broken clay or concrete bricks will not be allowed
as shims for height adjustments. No extra compensation will be made to the Contractor for
adjustments which exceed this height range, but are within the measurements as specified in
Section 602.

When specified on the plan as adjustment, the Contractor shall remove the frame and grate to
accomplish the work. Adjustment may not only mean vertical adjustment, but may consist of
cleaning, grouting, or cementing around pipes and structure. The Contractor shall be responsible
for obtaining positive drainage.

The Contractor may use rubber rings to adjust the sanitary, storm, or water frame and cover in
flexible pavement areas only. The maximum allowable height of rubber rings shall be no more
than 2 inches.

The removal and replacement of existing concrete curb and gutter adjacent to the drainage
structures to be adjusted or reconstructed shall be paid for separately.

This work shall be paid for at the Contract Unit Price, per each, for MANHOLES TO BE
ADJUSTED or MANHOLES TO BE RECONSTRUCTED which price shall include all labor,
equipment, trench backfill, materials, and incidentals required to complete the work described
above. No extra compensation will be made to the Contractor for the various types of drainage
structures that may be encountered on the project.

MANHOLE ADJUST, SPECIAL

This work shall be done in accordance with Section 602 of the Standard Specifications, applicable
contract Special Provisions, and as modified herein. This work shall consist of the adjustment of
existing rectangular manholes (2°x3’) catch basins, and inlets at locations indicated on the plans.
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Existing clay bricks shall be removed and replaced with cast in place reinforced concrete. The
reinforcement shall consist of “J” bolts secured to the existing structure. The Contractor shall have
the option of using precast adjusting rings provided that they are of the exact dimensions as the
existing manhole catch basin or inlet and the adjustment does not exceed 12 inches in height. The
special adjustment may not mean vertical adjustment, but may consist of reconstructing, cleaning,
grouting, or mortaring around pipes and structure.

This work shall be paid for at the Contract Unit Price, per each, for MANHOLES TO BE
ADJUSTED, SPECIAL, which price shall include all labor, equipment, trench backfill, materials,
and incidentals required to complete the work as described above.

FRAMES AND GRATES

This work shall consist of replacing an existing frame and/or grate with a new frame and/or grate
at the locations shown on the plans or as directed by the Engineer. The work shall be done in
accordance with the applicable portions of Section 604 of the Standard Specifications.

The new frame and grate shall be Neenah R-3501-P, or approved equivalent, for type M3.12 curb
and gutter.

The new frame and grate shall be Neenah R-3278-A, or approved equivalent with barred style curb
box that shows “DUMP NO WASTE!” lettering and fish image on back, grate or approved
equivalent for Type B6.12 curb and gutter.

The new frame and grate shall be Neenah R-3281-007, or approved equivalent, for depressed curb
and gultter.

For storm manholes, sanitary manholes, or water vaults the frame and closed lids shall be East
Jordan 1050Z1 with Type A solid cover, Neenah R-1713, or approved equal, with embossed
“Village of Hoffman Estates” and “Storm”, “Sanitary”, or “Water”. The Contractor will be
required to deliver all salvaged castings to the Village or use them elsewhere if indicated on the
plans or directed by the Engineer.

For 2’ by 3’ manholes, the new special frame and grate shall be Neenah R-3292 with Type L grate,
or approved equivalent for Type B6.12 curb and gultter.

This work shall be paid for at the Contract Unit Price per each for FRAMES AND GRATES,
DEPRESSED GRATE; FRAMES AND GRATES, FOR M3.12 CURB; FRAMES AND LIDS,
STORM, TYPE 1, CLOSED LID, SPECIAL; FRAMES AND LIDS, SANITARY, TYPE 1,
CLOSED LID, SPECIAL; FRAMES AND LIDS, WATER, TYPE 1, CLOSED LID, SPECIAL,
FRAMES AND LIDS, TYPE 1, OPEN LID; FRAMES AND GRATES, FOR B6.12 CURB,;
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FRAMES AND GRATES SPECIAL, FOR B6.12 CURB, which price shall include all labor,
equipment, materials and incidentals required to complete the work as described above.

COMBINATION CONCRETE CURB AND GUTTER, SPECIAL

This work shall consist of constructing combination curb and gutter of the type specified at the
locations shown on the plans or as directed by the Engineer. The work shall be done in accordance
with Section 606 of the Standard Specifications, except that no extra compensation shall be
allowed for variation in the thickness or height of the curb, or in the width of the gutter or
transitions.

The proposed curb and gutter shall consist of the construction of combination concrete curb and
gutter and shall be M3.12 or B6.12 as shown in the curb detail in the plans. New curb and gutters
shall have a gutter thickness no less than the pavement thickness at all locations. All curb and
gutter shall have two number five (5) reinforcement bars continuous throughout the length. The
Engineer must approve all forming methods prior to placing any concrete for the curb and gutter.

The Contractor is responsible to verify the established grades with the engineer prior to the
construction of any new combination concrete curb and gutter. The Contractor must notify the
Engineer if positive drainage cannot be obtained.

Once the designated areas of existing curb and gutter have been removed, all soft and yielding
spots or other unsuitable material in the sub grade shall be excavated and replaced with granular
material as directed by the Engineer. The excavated unsuitable material will be paid for in
accordance with the Special Provision, REMOVAL AND DISPOSAL OF UNSUITABLE
MATERIALS. The granular material shall be placed and paid for in accordance with the Special
Provision, AGGREGATE SUBGRADE IMPROVEMENT.

The proposed curb and gutter shall be depressed across all sidewalk ramps in accordance with
Project Details, Standards 424001, 424016, 424021, and 424026, and Public Right-of-Way
Accessibility Guidelines (PROWAG), and depressed to meet existing driveways, as directed by
the Engineer.

Contraction joints shall be provided at a spacing not to exceed 15 feet and shall be created by saw
cutting to a minimum depth of 1-1/2 inches. The saw cutting shall not be paid for separately, but
shall be considered incidental to the contract. Expansion joints shall be provided at the beginning
and end of all return radii, 5 feet either side of a drainage structure, at the end of a day's pour,
and/or at a spacing not to exceed 105 feet.

Expansion joints shall consist of two No. 6 bars, 18 inches long, capped and greased on one end,
extending through and centered on a solid 3/4-inch preformed expansion joint material cut to
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conform to the shape of the curb and gutter section. The curb and gutter will be properly finished
after placement using approved methods incorporated immediately after final finishing.
Preformed 1/2-inch expansion joints will be provided between the sidewalks and concrete
driveways where they abut against the concrete curb. This work shall not be paid for separately,
but shall be incidental to the Contract Unit Price for this pay item.

Two drilled and grouted No. 5 reinforcing bars or expansion tie anchors, 5/8" in diameter, shall be
used to tie the proposed curb and gutter to the existing curb and gutter on each side. Furnishing
and installing the expansion tie anchors or drilling and grouting of the No. 5 reinforcing bars shall
not be paid for separately, but shall be incidental to the Contract Unit Price for this pay item.

Opposite each water shutoff box a “W” two (2) inches high shall be pressed into the concrete.
Backfilling of excavated or disturbed areas behind the new curb and gutter shall be done within 10
calendar days of placement of the curb and gutter, but not before 3 calendar days. Backfill material
shall consist of approved clay, sand, or topsoil placed in compacted layers not less than 6-inches
in depth from the top of the curb and gutter. Compaction of this material is essential and must be
done in a proper manner by the contractor. This work shall not be paid for separately, but shall be
considered incidental to the contract.

This work shall be paid for at the Contract Unit Price per foot for COMBINATION CONCRETE
CURB AND GUTTER, M3.12, SPECIAL or COMBINATION CONCRETE CURB AND
GUTTER, B6.12, SPECIAL which price shall include all labor, equipment, materials and
incidentals to complete the work described above. This contract unit price item shall be considered
only for reconstructed streets as shown on the plans.

COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT
SPECIAL

This work shall be done in accordance with Section 606 and Section 440 of the Standard
Specifications, applicable project Special Provisions, and as modified herein. This work shall
consist of the removal and satisfactory disposal of the partial existing curb and gutter at the
locations shown on the plans as directed by the Engineer. The work shall consist of constructing
partial combination curb and gutter of the type specified at the locations shown on the plans or as
directed by the Engineer.

The Contractor shall saw cut six (6) inches from the curb edge into the existing pavement at all
removal locations or as directed by the Engineer. The Contractor shall front fill this area with
concrete at least one inch below the front edge of the curb and gutter. The concrete front filling
must be a separate pour from the curb and gutter. No extra compensation shall be allowed for the
additional excavation in width of the existing pavement or in the thickness of the pavement, saw
cutting, and front filling of concrete.
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The proposed combination concrete curb and gutter shall be B6.12 or M3.12 as shown in the curb
detail in the plans. New curb and gutter or curb shall have a gutter thickness equal to the pavement
thickness at all locations. The Engineer must approve forming methods for pouring the curb and
gutter.

Opposite each water shutoff box a “W” two (2) inches high shall be pressed into the concrete.

Backfilling of excavated or disturbed areas behind the new curb and gutter shall be done within 10
calendar days of placement of the curb and gutter, but not before 3 calendar days. Backfill material
shall consist of approved clay, sand, or topsoil placed in compacted layers until a minimum of 6-
inches in depth remains from the top of the curb and gutter. Compaction of this material is essential
and must be done in a proper manner by the contractor. This work shall not be paid for separately,
but shall be considered incidental to the contract.

The construction shall include the placement of three (3) inches of aggregate material meeting the
requirements of AGGREGATE SUBGRADE IMPROVEMENT, prior to the placement of the
curb and gutter. The base shall be compacted to the satisfaction of the Engineer. The sub grade
shall be tamped or rolled until thoroughly compacted before the aggregate materials are placed.
This work shall not be paid for separately, but shall be incidental to the Contract Unit Price for this
pay item.

This work shall be paid for at the Contract Unit Price per foot for COMBINATION CONCRETE
CURB AND GUTTER REMOVAL AND REPLACEMENT, SPECIAL which price shall include
all labor, equipment, materials, and incidentals to complete the work described above.

CONCRETE FRONT FILL, SPECIAL

This work shall be done in accordance with Section 606 and Section 440 of the Standard
Specifications and as modified herein.

The contractor shall saw cut the pavement six (6) inches from the curb edge and remove the
existing pavement. Once the curb and gutter has been poured, the area shall be cleared of debris
and filled with Class Sl concrete to a depth of two (2) inches below the edge of the gutter. The
concrete front fill shall be a separate pour from the curb and gutter.

This work shall be paid for at the Contract Unit Price per foot for CONCRETE FRONT FILL,

SPECIAL which price shall include all labor, equipment, materials, and incidentals to complete
the work described above.
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TRAFFIC CONTROL AND PROTECTION

Traffic Control and Protection shall be provided as called for in the plans, details, Special
Provisions, Highway Standards, applicable sections of the Standard Specifications, or as directed
by the Engineer. The work shall be performed in accordance applicable portions of Section 701
of the Standard Specifications.

This work shall be paid for at the contract lump sum price for TRAFFIC CONTROL AND
PROTECTION which price shall include all labor, materials, transportation, handling, and
incidentals necessary to furnish, install, maintain, replace, relocate, and remove all traffic control
devices indicated in the plans and specifications.

REMOVE AND RESET SIGN

This work shall be done in accordance with Section 720, 723, 724, and 729 of the Standard
Specifications and as modified herein. This work shall consist of removing existing sign
assemblies and reinstalling at locations shown on the plans or as designated by the engineer.

Any damaged sign panels or posts shall be replaced, with similar or better materials, to the
satisfaction of the Engineer, at the contractor’s expense.

This work shall be paid for at the Contract Unit Price per each for REMOVE AND RESET SIGN,

which price shall include all labor, equipment, materials and incidentals required to complete the
work as described above.

MAINTENANCE LETTERS OF CREDIT

A Maintenance Letter of Credit in the amount of 5% the final project cost shall be posted by the
Contractor with the Village upon completion of all improvements provided under this Contract
and shall be for a period of twelve (12) months after the final acceptance of such improvements
by the Village for the purpose of:

A. Guaranteeing against and securing the correction of any defect in material or workmanship
furnished under this Contract, latent in character and not discernible at the time of final
inspection or acceptance by the Village.

B. Guaranteeing against and securing the correction of any damage to the improvements
provided under this Contract by reason of settling of the ground base or foundation thereof.
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An additional Maintenance Letter of Credit in the amount of $25,000 shall be posted by the
Contractor with the Village upon the expiration of the 5% Maintenance Letter of Credit. The
additional Letter of Credit shall be for a period of twelve (12) months after the expiration of the
original Maintenance Letter of Credit of such improvements by the Village for the purpose of
guaranteeing against and securing the correction of any settlement in the parkway along the curb.

The cost of the Maintenance Letters of Credit shall be paid for by non-Motor Fuel Tax (MFT)

funds through the Village of Hoffman Estates at the Contract Lump Sum Price for
MAINTENANCE LETTERS OF CREDIT.
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ADJUSTMENTS AND RECONSTRUCTIONS (D1)
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface
or binder course material shall not be allowed. The pavement may be opened to traffic
according to Article 701.17(e)(3)b.”

Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement
may be opened to traffic according to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.”



AGGREGATE SUBGRADE IMPROVEMENT (D1)
Effective: February 22, 2012

Revised: December 1, 2021

Add the following Section to the Standard Specifications:

“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(8) COAISE AQOIEUALE ....eeieiiiiiiiiiiiiiiietteeeeeeeee et eaaae e e s eee e e ea e et s b sbeaeessebebbbebbbbbaennnnanes 1004.07
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2and 3) .......cooevviiieieeeeiiiiiiiiieee e, 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of
the total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and
well graded.

Note 2. RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3in. (75 mm) when aggregate
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse
aggregates, the blending shall be done with mechanically calibrated feeders. The final
product shall not contain more than 40 percent by weight of RAP.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Pavement (RAP)
for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer. The calibration for the mechanical feeders shall have an accuracy of
+ 2.0 percent of the actual quantity of material delivered.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradation
CS 01 shall be 24 in. (600 mm).

303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders. 35



303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections
shown on the plans, or as directed by the Engineer. The aggregate subgrade improvement
shall be maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the
thickness specified.

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete. In
applications where greater than 36 inches of subgrade material is required, rounded
gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches
below the bottom of pavement.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free
of deleterious materials. Non-mechanically blended RAP may be allowed up to a
maximum of 5.0 percent.

(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or
greater shall be CS 01.

COARSE AGGREGATE SUBGRADE GRADATIONS
Grad No. Sieve Size and Percent Passing
8” 6” 4" 2" #4
Cso1 100 97+3 90+10 45 + 25 20+ 20
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COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)

Grad No.

Sieve Size and Percent Passing

200 mm

150 mm

100 mm

50 mm

4.75 mm

CSo1

100

97+3

90 +10

45+ 25

20 + 20

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.
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COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D1)
Effective: November 1, 2011

Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone crushed
concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP used shall be
according to the current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall be uniformly graded and shall pass
the 1.0 in. (25 mm) screen. When RAP is blended with any of the coarse aggregate listed above, the
blending shall be done mechanically with calibrated feeders. The feeders shall have an accuracy of + 2.0
percent of the actual quantity of material delivered. The final blended product shall not contain more
than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being blended with the
processed and uniformly graded RAP. Gradation deleterious count shall not exceed 10% of total RAP and
5% of other by total weight.
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (D1)

Effective: April 1, 2011
Revised: April 2, 2011

Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (NOte 1) .......ccoiiiiiiiiiiii e i 1030
()) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 +15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started,
properly sized temporary ramps shall be placed around the drainage and/or utility castings
according to the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed
around the casting, flush with its surface and decreasing to a featheredge in a
distance of 2 ft (600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on
roadways with permanent posted speeds of 40 mph or less and when the height of
the casting to be protected meets the proper sizing requirements for the rubber
ramps as shown below.

Dimension Requirement

Inside Opening Outside dimensions of casting + 1 in. (25 mm)
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Thickness at inside | Height of casting + 1/4 in. (6 mm)
edge
Thickness at 1/4 in. (6 mm) max.
outside edge
Width, measured 8 1/2 in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.

Temporary ramps for castings shall remain in place until surfacing operations are
undertaken within the immediate area of the structure. Prior to placing the surface course, the
temporary ramp shall be removed. Excess material shall be disposed of according to Article
202.03.”



FRICTION AGGREGATE (D1)

Effective: January 1, 2011
Revised: December 1, 2021

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination %
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA Stabilized Subbase Allowed Alone or in Combination %:
Low ESAL

or Shoulders Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag¥
Crushed Concrete

HMA Binder Allowed Alone or in Combination ¢
High ESAL IL-19.0
Low ESAL or IL-19.0L

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

SMA Binder
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Use

Mixture

Aggregates Allowed

HMA
High ESAL
Low ESAL

C Surface and Binder
IL-9.5

IL-9.5FG

or IL-9.5L

Allowed Alone or in Combination %:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag¥
Crushed Concrete®

HMA
High ESAL

D Surface and Binder
IL-9.5
or IL-9.5FG

Allowed Alone or in Combination %

Crushed Gravel

Carbonate Crushed Stone (other than
Limestone)?

Crystalline Crushed Stone

Crushed Sandstone

Crushed Slag (ACBF)

Crushed Steel Slag®¥

Other Combinations Allowed:
With...

Up to...

25% Limestone Dolomite

50% Limestone | Any Mixture D
aggregate other

than Dolomite

75% Limestone | Crushed Slag
(ACBF) or Crushed

Sandstone

HMA
High ESAL

E Surface
IL-9.5

SMA
Ndesign 80
Surface

Allowed Alone or in Combination ¢

Crushed Gravel
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

With...

Up to...
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Use Mixture Aggregates Allowed

50% Dolomite? | Any Mixture E
aggregate

75% Dolomite? | Crushed Sandstone,
Crushed Slag
(ACBF), Crushed

Steel Slag, or
Crystalline Crushed
Stone
75% Crushed Crushed Sandstone,
Gravel? Crystalline Crushed

Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag

HMA F Surface Allowed Alone or in Combination ¢
High ESAL IL-9.5

Crystalline Crushed Stone

SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed Crushed Sandstone,

Gravel? or Crushed Slag

Dolomite? (ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone

1/
2/

3/
4/
5/

6/

Crushed steel slag allowed in shoulder surface only.

Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80.

Crushed concrete will not be permitted in SMA mixes.

Crushed steel slag shall not be used as binder.

When combinations of aggregates are used, the blend percent measurements shall be
by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”



GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D1)
Effective: June 26, 2006
Revised: December 1, 2021

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0
percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a
GTR 70-28 or a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28
asphalt binders shall meet the requirements of Article 1032.05(a). Compatible polymers
may be added during production. The GTR modified asphalt binder shall meet the
requirements of the following table.

Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28

Flash Point (C.O.C.),

AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point, 135 (57) 130 (54)

AASHTO T 53, °F (°C), min.

Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by
the ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension
and shall contain no free metal particles or other materials. A mineral powder (such as
talc) meeting the requirements of AASHTO M 17 may be added, up to a maximum of
four percent by weight of GTR to reduce sticking and caking of the GTR particles.
When tested in accordance with Illinois modified AASHTO T 27, a 50 g sample of the
GTR shall conform to the following gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 pum) > 20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder
shall be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a



uniform mixture. The tank shall be heated and capable of maintaining the temperature
of the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder
metering systems of dryer drum plants shall be calibrated with the actual GTR modified
asphalt binder material with an accuracy of + 0.40 percent.”
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1)

Effective: November 1, 2019
Revised: December 1, 2021

Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CAl1l60orCA 20

Class A-1 1/2 in. (13 mm) Seal CA 15

Class A-2 & A-3 Cover Coat CA 14

IL-19.0; CA11Y
Stabilized Subbase IL-19.0
. SMA 12.57% CA 13¥ CA 14, 0or CA 16

HMA High ESAL SMA 9.5 7 CA 13%% or CA 16%
IL-9.5 CA 16, CM 13¥
IL-9.5FG CA 16
IL-19.0L CA11Y

HMA Low ESAL IL-0.5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with the fine
aggregates and mineral filler to meet the approved mix design and the mix
requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.

4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.”

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption
< 2.0 percent.”
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Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75,
Binder Courses SMA 12.5,

“High ESAL Stabilized Subbase IL-19.0
IL-9.5, IL-9.5FG,

SMA 12.5, SMA 9.5"

Surface Courses

Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read:

“Item Article/Section

(g)Performance Graded Asphalt Binder (Note 6) 1032
(h)Fibers (Note 2)

Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the
SMA mixture according to lllinois Modified AASHTO M 325. The stabilizing additive
shall meet the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325.
Prior to approval and use of fibers, the Contractor shall submit a notarized certification
by the producer of these materials stating they meet these requirements. Reclaimed
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed
with an SBA polymer modifier as a fiber additive if the mix design with RAS included
meets AASHTO T305 requirements. The RAS shall be from a certified source that
produces either Type | or Type 2. Material shall meet requirements noted herein and the
actual dosage rate will be determined by the Engineer.

Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where
modified herein..”
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Revise table in Article 1030.05(a) of the Standard Specifications to read:

“MIXTURE COMPOSITION (% PASSING) ¥
Sieve IL-19.0mm | SMA 125 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm
Size min max | min | max min max | min max min max min max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4in.
(19 mm) 90 100 100
1/2'in.
(12.5 mm) 75 89 | 80 | 100 100 100 100 100
318 in.
(9.5 mm) 65 90 | 100 | 90 | 100 90 100 100
#4
(4.75 mm) 40 60 | 20 | 30 | 36 | 50 | 34 | 69 60 750/ 1) 100
#8
(2.36 mm) 20 42 | 16 | 244 | 16 | 329 | 3495 | 522 | 45 60¢/ 70 1)
#16
(1.18 mm) 15 30 10 | 32 25 40 50 65
#30
(600 pm) 12 16 12 18 15 30
#50
(300 um) 6 15 4 15 8 15 15 30
#100
(150 um) 4 9 3 10 6 10 10 18
#200
(75 um) 3.0 6.0 7.0 | 9.0¥ 7.5 95%] 4.0 6.0 4.0 6.5 7.0 9.0%
#635
(20 pm) <3.0 <3.0
Ratio Dust/Asphalt
Binder 1.0 15 15 1.0 1.0 1.0
1/ Based on percent of total aggregate weight.
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm)
sieve for surface courses with Ndesign = 90.
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall
be mineral filler, unless otherwise approved by the Engineer.
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the

table.




5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the
#8 (2.36 mm) sieve shall not be adjusted below 34 percent.

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5
percent passing.”

Revise Article 1030.05(b) of the Standard Specifications to read:

(b) Volumetric Requirements. The target value for the air voids of the HMA shall be 4.0 percent,
for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be
3.0 percent at the design number of gyrations. The voids in the mineral aggregate (VMA)
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal
maximum size of the aggregate in the mix and shall conform to the following requirements.

Voids in the Mineral Aggregate (VMA),
% Minimum for Ndesign
Mix Design 30 50 70 80 90
IL-19.0 13.5 13.5 13.5
IL-9.5 15.0 15.0
IL-9.5FG 15.0 15.0
IL-4.75Y 18.5
SMA-12.5Y25 17.0%/16.0%
SMA-9.5Y2% 17.0%/16.0%
IL-19.0L 135
IL-9.5L 15.0

1/ Maximum draindown shall be 0.3 percent according to lllinois Modified
AASHTO T 305.

2/ The draindown shall be determined at the JMF asphalt binder content at
the mixing temperature plus 30°F.

3/ Applies when specific gravity of coarse aggregate is = 2.760.

4/ Applies when specific gravity of coarse aggregate is < 2.760.

5/ For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse

aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone”
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:

“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall have
minimum surge bin storage plus haul time of 1.5 hours.”

Add after third sentence of Article 1030.09(b) to read:

“If the Contractor and Engineer agree the nuclear density test method is not appropriate for the

mixture, cores shall be taken at random locations determined according to the QC/QA
document "Determination of Random Density Test Site Locations". Core densities shall be
determined using the lllinois Modified AASHTO T 166 or T 275 procedure.”

Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to
read:

Breakdown/Intermediate Final Roller Density Requirement
Roller (one or more of
(one of the following) the following)

IL-9.5, IL-9.5FG, Vp, P, Tg, 3W, Or, Os Vs, Tg, Tr, Or As specified in
IL-19.0Y Section 1030
IL-4.75 and SMA Te, 3W, Oy T, 3W As specified in
34l Section 1030

, Te Te As specified in
Mixtures on Articles 582.05 and
Bridge Decks 582.06.

“4/ The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T g), and/or
three-wheel (3W) rollers for breakdown, except one of the (Tg) or (3W) rollers shall be 84
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one
of the (Tg) or (3W) rollers can be substituted for an oscillatory roller (Or). Tk rollers shall be a
minimum of 280 Ib/in. (50 N/mm). The 3W and Tz rollers shall be operated at a uniform
speed not to exceed 3 mph (5 km/h), with the drive roll for Tg rollers nearest the paver and
maintain an effective rolling distance of not more than 150 ft (45 m) behind the paver.”

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’'s Gmb.”

Revise first paragraph of Article 1030.10 of the Standard Specifications to read:

50



“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363
metric ton), will be required for each mixture on each contract at the beginning of HMA
production for each construction year according to the Manual of Test Procedures for Materials
“Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may
waive the test strip if previous construction during the current construction year has
demonstrated the constructability of the mix using Department test results.”

Revise third paragraph of Article 1030.10 of the Standard Specifications to read:

“When a test strip is constructed, the Contractor shall collect and split the mixture
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a
representative, shall deliver split sample to the District Laboratory for verification testing. The
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall
include enough material for the Department to conduct mixture tests detailed in Article

1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure”

Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during
production.”
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PUBLIC CONVENIENCE AND SAFETY (D1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”
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LR107-4
Page 1 of 1

State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

Village of Hoffman Estates

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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BLENDED FINELY DIVIDED MINERALS (BDE)
Effective: April 1, 2021
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read:

“Different sources or types of finely divided minerals shall not be mixed or used alternately in
the same item of construction, except as a blended finely divided mineral product according to
Article 1010.06.”

Add the following article to Section 1010 of the Standard Specifications:

“1010.06 Blended Finely Divided Minerals. Blended finely divided minerals shall be the
product resulting from the blending or intergrinding of two or three finely divided minerals.
Blended finely divided minerals shall be according to ASTM C 1697, except as follows.

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the
constituent finely divided minerals into a uniform mixture that is then discharged into a silo
for storage or tanker for transportation.

(b) The blended finely divided mineral product will be classified according to its predominant
constituent or the manufacturer’s designation and shall meet the chemical requirements

of its classification. The other finely divided mineral constituent(s) will not be required to
conform to their individual standards.”

80436
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
Completion | Article 108.08(b)(1) or The Conliractor h_as b(;:en granteq a m|n|mudm
Date Article 108.08(b)(7) two week extension of contract time, according
' to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50,000,000 One Prolgct Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010
Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be

accomplished by installing retrofit emission control devices.

The term “equipment” refers to

diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 " 600-749 2002
750 and up 2006
June 1, 20117 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 7 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

b)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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ILLINOIS WORKS APPRENTICESHIP INITIATIVE — STATE FUNDED CONTRACTS (BDE)

Effective: June 2, 2021
Revised: September 2, 2021

Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.). For contracts having an awarded
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules. The
goal of the lllinois Apprenticeship Works Initiative is that apprentices will perform either 10% of
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. The Contractor may seek
from the Department of Commerce and Economic Opportunity (DCEQ) a waiver or reduction of
this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b). The Contractor shall ensure
compliance during the term of the contract and will be required to report on and certify its
compliance. An apprentice use plan, apprentice hours, and a compliance certification shall be
submitted to the Engineer on forms provided by the Department and/or DCEO.
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PORTLAND CEMENT CONCRETE — HAUL TIME (BDE)

Effective: July 1, 2020

Revise Article 1020.11(a)(7) of the Standard Specifications to read:

80430

“(7) Haul Time. Haul time shall begin when the delivery ticket is stamped. The delivery

ticket shall be stamped no later than five minutes after the addition of the mixing water
to the cement, or after the addition of the cement to the aggregate when the combined
aggregates contain free moisture in excess of two percent by weight (mass). If more
than one batch is required for charging a truck using a stationary mixer, the time of
haul shall start with mixing of the first batch. Haul time shall end when the truck is
emptied for incorporation of the concrete into the work. The maximum haul time shall
be as follows.

Concrete Temperature Maximum Haul Time *
at Point of Discharge, (minutes)
°F (°C) Truck Mixer or Nonagitator
Truck Agitator Truck
50 - 64 (10 - 17.5) 90 45
> 64 (> 17.5) - without retarder 60 30
> 64 (> 17.5) - with retarder 90 45

1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks
will be allowed an additional 15 minutes haul time whenever such testing is
performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4) name
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and
(10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be

waived, but a method of verifying the haul time shall be established to the satisfaction
of the Engineer.”
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VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE)
Effective: November 1, 2021

Add the following paragraph after the first paragraph of Article 701.08 of the Standard
Specifications:

“The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating,
or flashing, amber or amber-and-white, warning lights which are visible from all directions. The
lights shall be in operation while the vehicle or equipment is engaged in construction operations.”

80439
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE)
Effective: March 2, 2020
Add the following to Article 701.03 of the Standard Specifications:
“(g) Temporary SIgN SUPPOITS ...eeiiieiiiiiee e e e e et e e e e e e eeeaea e e e e eeeeennes 1106.02"
Revise the third paragraph of Article 701.14 of the Standard Specifications to read:

“For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each
device used on the contract. The letter shall provide information for the set-up and use of the
device as well as a detailed drawing of the device. The signs shall be supported within 20 degrees
of vertical. Weights used to stabilize signs shall be attached to the sign support per the
manufacturer’s specifications.”

Revise the first paragraph of Article 701.15 of the Standard Specifications to read:

«701.15 Traffic Control Devices. For devices that must meet crashworthiness standards,
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used
on the contract. The self-certification or letter shall provide information for the set-up and use of
the device as well as a detailed drawing of the device.”

Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read:

«1106.02 Devices. Work zone traffic control devices and combinations of devices shall meet
crashworthiness standards for their respective categories. The categories are as follows.

Category 1 includes small, lightweight, channelizing and delineating devices that have been
in common use for many years and are known to be crashworthy by crash testing of similar
devices or years of demonstrable safe performance. These include cones, tubular markers,
plastic drums, and delineators, with no attachments (e.g. lights). Category 1 devices
manufactured after December 31, 2019 shall be MASH-16 compliant. Category 1 devices
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009,
may be used on contracts let before December 31, 2024.

Category 2 includes devices that are not expected to produce significant vehicular velocity
change but may otherwise be hazardous. These include vertical panels with lights, barricades,
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.
Category 2 devices manufactured on or before December 31, 2019, and compliant with
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024.

Category 3 includes devices that are expected to cause significant velocity changes or other
potentially harmful reactions to impacting vehicles. These include crash cushions (impact
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of
Category 1 or 2. Category 3 devices manufactured after December 31, 2019 shall be MASH-16
compliant. Category 3 devices manufactured on or before December 31, 2019, and compliant
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.
Category 3 devices shall be crash tested for Test Level 3 or the test level specified.

Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable
message signs, temporary traffic signals, and area lighting supports. It is preferable for
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however,
there are currently no crash tested devices in this category, so it remains exempt from the
NCHRP 350 or MASH compliance requirement.

For each type of device, when no more than one MASH-16 compliant is available, an
NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after
December 31, 2019.”

Revise Articles 1106.02(g), 1106.02(k), and 1106.02(]) to read:

“(g) Truck Mounted/Trailer Mounted Attenuators. The attenuator shall be approved for use at
Test Level 3. Test Level 2 may be used for normal posted speeds less than or equal to
45 mph.

(k) Temporary Water Filled Barrier. The water filled barrier shall be a lightweight plastic shell
designed to accept water ballast and be on the Department’s qualified product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings.

() Movable Traffic Barrier. The movable traffic barrier shall be on the Department’s qualified
product list.

Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of
the barrier as determined by acceptance testing; the configuration of the barrier in that
test; and the vehicle weight, velocity, and angle of impact of the deflection test. The
Engineer shall be provided one copy of the shop drawings. The barrier shall be capable
of being moved on and off the roadway on a daily basis.”

80427
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Storm Water Pollution Prevention Plan

Route Number

10-00-PV

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) Permit No.
ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA) for storm water discharges from construction site
activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a
system designed to assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of
the person or persons who manage the system, or those persons directly responsible for gathering the information, the information
submitted is, to the best of my knowledge and belief, true, accurate and complete. | am aware that there are significant penalties for
submitting false information, including the possibility of fine and imprisonment for knowing violations.

Date
2/10/22
Print Name Title
Alan Wenderski Director of Engineering lage of Hoffman Estates

Note: Guidance on preparing each section of BDE 2342 can be found in Chapter 41 of the IDOT Bureau of Design and Environment
(BDE) Manual. Chapter 41 and this form also reference the IDOT Drainage Manual which should be readily available.

l. Site Description

A. Provide a of the latitude and
s streets in Hoffman Estates (42d2'24" N, 88d4'47" W)

B. Provide a description of the construction activity which is the subject of this plan. include the number of construction stages, drainage
insta of erosion

Reconstruction and resurfacing of various existing streets in Hoffman Estates

duration of this

months
D. The total area of the construction site is estimated to be 50 acres.
The total area of the site estimated to be disturbed by excavation, grading or other activities is 30 acres.

E. The following are weighted averages of the runoff coefficient for this project before and after construction activities are completed; see
Section 4-102 of the IDOT

F. List all soils found within include unit

ilty Clay, Clay Loam, Topsoil

s an Phase |

Printed 02/10/22 Page 1 of 7 BDE 2342 (Rev. 07/19/19)
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H. Provide a description of potentially erosive areas associated with this project:
Parkway areas that are to be graded

I. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes,
length of slopes, etc.):

Topsoil in graded areas will remain on-site and be stabilized as soon as possible

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes
anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite
sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non-
structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters
(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:
Village of Hoffman Estates

L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:
Village of Hoffman Estates

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. In addition, include receiving waters
that are listed as Biologically Significant Streams by the lllinois Department of Natural Resources (IDNR). The location of the receiving
waters can be found on the erosion and sediment control plans:
Salt Creek Tributary B, Salt Creek (Upper Reach), Poplar Creek East Branch Tributary A, Poplar Creek, Poplar
Creek Railroad Tributary, Poplar Creek East Branch, Poplar Creek Schaumburg Branch, Salt Creek West
Branch Tributary A

N. Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes (i.e., 1:3 or steeper),
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc. Include any commitments or
requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water-
dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided
between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within
that area.

Established turf areas to be remain undisturbed as much as possible. No steep slopes will be disturbed.

O. Per the Phase | document, the following sensitive environmental resources are associated with this project and may have the potential
to be impacted by the proposed development. Further guidance on these resources is available in Section 41-4 of the BDE Manual.

N/A

303(d) Listed receiving waters for suspended solids, turbidity, or siltation.
The name(s) of the listed water body, and identification of all pollutants causing impairment:

Poplar Creek - Chloride, TSS, Fecal Coliform

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event
equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

Project sites drain to storm inlets with inlet filters. Site to retain 25 year event prior to off-site run-off

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
Village storm sewer system, Douglas Park
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Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

] Applicable Federal, Tribal, State, or Local Programs

] Floodplain

] Historic Preservation

X Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation

TMDL (fill out this section if checked above)

The name(s) of the listed water body:

Poplar Creek

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the

assumptions and requirements of the TMDL.:

Inlet filters for all storm inlets, maintained throughout construction. Stabilization of disturbed turf grass areas.

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the

necessary steps to meet that allocation:

[] Threatened and Endangered Species/lllinois Natural Areas (INAI)/Nature Preserves

[] oOther

[] wetland

P. The following pollutants of concern will be associated with this construction project:

X] Antifreeze / Coolants

[X] Concrete

[X] Concrete Curing Compounds

[X] Concrete Truck Waste

X Fertilizers / Pesticides

X Paints

X Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
X Soil Sediment

Il. Controls:
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X Solid Waste Debris

[] Solvents

X Waste water from cleaning construction equipments
[] Other (Specify)

[] Other (Specify)

[] Other (Specify)

[] Other (Specify)

[] Other (Specify)
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This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section
I.C above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor will be responsible for its
implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures
indicated. The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or
modifications to keep construction activities compliant with the Permit ILR10. Each such Contractor has signed the required certification
on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and
maximize storm water infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

B. Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including site- specific
scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is preserved where attainable and
disturbed portions of the site will be stabilized. Stabilization practices may include but are not limited to: temporary seeding, permanent
seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures. Except as provided below in 11.B.1 and 11.B.2, stabilization measures shall be initiated immediately where
construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in
that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a
period of fourteen (14) or more calendar days.

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable.

2. On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization
method can be used.

The following stabilization practices will be used for this project:

X] Erosion Control Blanket / Mulching
[] Geotextiles
X] Permanent Seeding

Temporary Turf (Seeding, Class 7)
Temporary Mulching
Vegetated Buffer Strips

oooogodg

[] Preservation of Mature Seeding Other (Specify)
[] Protection of Trees Other (Specify)
X Sodding Other (Specify)
[ ] Temporary Erosion Control Seeding Other (Specify)

Describe how the stabilization practices listed above will be utilized during construction:
Minimize the disturbance to established turf areas. Topsoil and restore areas to be permanently seeded or
sodded as soon as posisble

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:
Permanent seeding / sodding

C. Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree attainable, to
divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.
Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks,
subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining
systems, gabions, and temporary or permanent sediment basins. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

[] Aggregate Ditch [] Stabilized Construction Exits

[] Concrete Revetment Mats [] Stabilized Trench Flow

[] Dust Suppression [] Slope Mattress

[] Dewatering Filtering [] Slope Walls

[] Gabions [] Temporary Ditch Check

[] In-Stream or Wetland Work [] Temporary Pipe Slope Drain
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[] Level Spreaders [ ] Temporary Sediment Basin

[] Paved Ditch [ ] Temporary Stream Crossing
[] Permanent Check Dams [] Turf Reinforcement Mats
[] Perimeter Erosion Barrier [] Other (Specify)

[] Permanent Sediment Basin [] Other (Specify)

[] Retaining Walls [] Other (Specify)

] Riprap [] Other (Specify)

[] Rock Outlet Protection [] Other (Specify)

[] Sediment Trap [] Other (Specify)

[X] Storm Drain Inlet Protection [] Other (Specify)

Describe how the structural practices listed above will be utilized during construction:

All storm sewers inlets within and adjacent to project area will have inlet filters installed and maintained.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

Inlet filters to be removed once all ground has been permanently stabilized.

D. Treatment Chemicals

Will polymer flocculants or treatment chemicals be utilized on this project: [] Yes  [X] No

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be
installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction
operations have been completed.The installation of these devices may be subject to Section 404 of the Clean Water Act.

1.

Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention
structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential
systems (which combine several practices).

The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm
Water Pollution Control) of the IDOT BDE Manual. If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions
will be explained below.

. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a

non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions
are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to
the initiation of construction activities).

Description of permanent storm water management controls:

Installation of storm catch basins

F. Approved State or Local Laws: The management practices, controls and provisions contained in this plan will be in accordance with

IDOT specifications, which are at least as protective as the requirements contained in the IEPA's lllinois Urban Manual. Procedures
and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials
shall be described or incorporated by reference in the space provided below. Requirements specified in sediment and erosion site
plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting
surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference
and are enforceable under this permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials:

Inlet filters are specified for all storm sewers. Sweeping of adjacent streets if tracking of material from project
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[site.

G. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the Contractor and
each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification
Statement, BDE 2342A.

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation
of pollution prevention BMPs, including the following items:

2. During the pre-

Approximate duration of the project, including each stage of the project
Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases
Mobilization time-frame

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized cons

Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage,
refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operations

Major planned stockpiling operation

Time frame for other significant long-term operations or activities that may plan non-storm water discharges as
dewatering, grinding, etc

Permanent stabilization activities for each area of the project

construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor

Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and
prowde a graphical representation showing location and type of BMPs to be used when applicable:

11l. Maintenance:

Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of
the project. The installation details will then be included with the SWPPP.

Vehicle Entrances and Exits - Identify type and location of stabilized construction entrances and exits to be used and
how they will be maintained.

Material Delivery, Storage and Use - Discuss where and how materials including chemicals, concrete curing
compounds, petroleum products, etc. will be stored for this project.

Stockpile Management - Identify the location of both on-site and off-site stockpiles. Discuss what BMPs will be used to
prevent pollution of storm water from stockpiles.
Waste Disposal - Discuss methods of waste disposal that will be used for this project.

Spill Prevention and Control - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing
compounds, petroleum, etc.)

Concrete Residuals and Washout Wastes - Discuss the location and type of concrete washout facilities to be used on
this project and how they will be signed and maintained.

Litter Management - Discuss how litter will be maintained for this project (education of employees, number of
dumpsters, frequency of dumpster pick-up, etc.).

Vehicle and Equipment Fueling - Identify equipment fueling locations for this project and what BMPs will be used to
ensure containment and spill prevention.

Vehicle and Equipment Cleaning and Maintenance - Identify where equipment cleaning and maintenance locations for
this project and what BMPs will be used to ensure containment and spill prevention.

Dewatering Activities - Identify the controls which will be used during dewatering operations to ensure sediments will not
leave the construction site.

Polymer Flocculants and Treatment Chemicals - Identify the use and dosage of treatment chemicals and provide the
Resident Engineer with Material Safety Data Sheets. Describe procedures on how the chemicals will be used and
identify who will be responsible for the use and application of these chemicals. The selected individual must be trained
on the established procedures.
Additional measures indicated in the plan.

When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment
Control Field Guide) to the Contractor for the practices associated with this project. Describe how all items will be checked for structural
integrity, sediment accumulation and functionality. Any damage or undermining shall be repaired immediately. Provide specifics on
how repairs will be made. The following additional procedures will be used to maintain, in good and effective operating conditions, the
vegetation, erosion and sediment control measures and other protective measures identified in this plan. It will be the Contractor's
responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's

specifications.

Inlet filters to be inspected and kept clear regularly.
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IV. Inspections:

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet
been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT
Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259. Such inspections shall be conducted at least once
every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work
day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions. Weekly inspections
will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, or a discharge due to snowmelt
occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident
Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax
within twenty-four (24) hours of the incident. The Resident Engineer shall then complete and submit an “Incidence of Non-
Compliance” (ION) report for the identified violation within five (5) days of the incident. The Resident Engineer shall use forms provided
by IEPA and shall include specific information on the cause of noncompliance, actions which were taken to prevent any further causes
of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance. All reports of
non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:
lllinois Environmental Protection Agency

Division of Water Pollution Control

Attn: Compliance Assurance Section

1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V. Failure to Comply:
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National

Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties
under the Permit ILR10 which could be passed on to the Contractor.
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4 E
Contractor Certification Statement [}

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section II.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route Marked Route Section Number

Various 22-00110-00-PV

Project Number County Contract Number
Cook

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

Additionally, I have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[] Contractor
[] Sub-Contractor

Signature Date

Print Name Title

Name of Firm Phone

Street Address City State Zip Code

Items which this Contractor/subcontractor will be responsible for as required in Section II.G. of SWPPP
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ASTM D4972 (PH TEST)

Project Name: Hoffman Estates 2021 Street Revitalization Project Date Tested: 10/26/2021
Site Address: Amherst Lane — Hoffman Estates Client Name: VOHE
Weather: Cloudy Temperature: 66°F AGI Job No.: 21-127

DESCRIPTION OF OPERATIONS

On October 14, 2021, one soil sample was collected while performing soil borings for the above referenced
project. The soil sample was taken to Applied GeoScience, Inc.’s (AGI) laboratory to perform a pH test in
accordance with ASTM Standard D4972 using a Thermo Scientific Orion Star A111 Benchtop and Star A121

Portable pH Meter.

The soil sample was taken at an approximate depths of 1.0 to 3.5 feet below the existing ground surface. The
sample was taken at the address 520 Amherst Lane in Hoffman Estates, as shown on the LPC-662 Form.

A pH level of 8.0 was recorded. The test result was within the acceptable value limits in accordance with 35 Il
Adm. Code 1100. The LPC-662 form is attached.

Exp. 11-30-2021

Applied GeoScience, Inc.

Inspected By: Adam Moghamis, P.E.
Brenda Lodyga

2385 Hammond Drive, Suite 6 — Schaumburg, IL 69173 <« Tel:(847) 303-0300 Fax:(847) 303-0900
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ASTM D4972 (PH TEST)

Project Name: Hoffman Estates 2021 Street Revitalization Project Date Tested: 10/25/2021
Site Address: Campbell Lane — Hoffman Estates Client Name: VOHE
Weather: Cloudy Temperature: 66°F AGI Job No.: 21-127

DESCRIPTION OF OPERATIONS

On October 14, 2021, one soil sample was collected while performing soil borings for the above referenced
project. The soil sample was taken to Applied GeoScience, Inc.’s (AGI) laboratory to perform a pH test in
accordance with ASTM Standard D4972 using a Thermo Scientific Orion Star A111 Benchtop and Star A121

Portable pH Meter.

The soil sample was taken at an approximate depths of 1.0 to 3.5 feet below the existing ground surface. The
sample was taken at the address 1310 Campbell Lane in Hoffman Estates, as shown on the LPC-662 Form.

A pH level of 7.5 was recorded. The test result was within the acceptable value limits in accordance with 35 Il
Adm. Code 1100. The LPC-662 form is attached.

Exp. 11-30-2021

Applied GeoScience, Inc.

Inspected By: Adam Moghamis, P.E.
Brenda Lodyga

2385 Hammond Drive, Suite 6 — Schaumburg, IL g9173 <+ Tel:(847) 303-0300 Fax:(847) 303-0900
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ASTM D4972 (PH TEST)

Project Name: Hoffman Estates 2021 Street Revitalization Project Date Tested: 10/26/2021
Site Address: Cherry Court — Hoffman Estates Client Name: VOHE
Weather: Cloudy Temperature: 66°F AGI Job No.: 21-127

DESCRIPTION OF OPERATIONS

On October 14, 2021, one soil sample was collected while performing soil borings for the above referenced
project. The soil sample was taken to Applied GeoScience, Inc.’s (AGI) laboratory to perform a pH test in
accordance with ASTM Standard D4972 using a Thermo Scientific Orion Star A111 Benchtop and Star A121

Portable pH Meter.

The soil sample was taken at an approximate depths of 1.0 to 3.5 feet below the existing ground surface. The
sample was taken at the address 4380 Cherry Court in Hoffman Estates, as shown on the LPC-662 Form.

A pH level of 7.6 was recorded. The test result was within the acceptable value limits in accordance with 35 Il
Adm. Code 1100. The LPC-662 form is attached.

Exp. 11-30-2021

Applied GeoScience, Inc.

Inspected By: Adam Moghamis, P.E.
Brenda Lodyga

2385 Hammond Drive, Suite 6 — Schaumburg, IL 9173 <« Tel:(847) 303-0300 Fax:(847) 303-0900
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ASTM D4972 (PH TEST)

Project Name: Hoffman Estates 2021 Street Revitalization Project Date Tested: 10/26/2021
Site Address: Evergreen Lane — Hoffman Estates Client Name: VOHE
Weather: Cloudy Temperature: 66°F AGI Job No.: 21-127

DESCRIPTION OF OPERATIONS

On October 14, 2021, one soil sample was collected while performing soil borings for the above referenced
project. The soil sample was taken to Applied GeoScience, Inc.’s (AGI) laboratory to perform a pH test in
accordance with ASTM Standard D4972 using a Thermo Scientific Orion Star A111 Benchtop and Star A121

Portable pH Meter.

The soil sample was taken at an approximate depths of 1.0 to 3.5 feet below the existing ground surface. The
sample was taken at the address 665 Evergreen Lane in Hoffman Estates, as shown on the LPC-662 Form.

A pH level of 7.5 was recorded. The test result was within the acceptable value limits in accordance with 35 Il
Adm. Code 1100. The LPC-662 form is attached.

Exp. 11-30-2021

Applied GeoScience, Inc.

Inspected By: Adam Moghamis, P.E.
Brenda Lodyga

2385 Hammond Drive, Suite 6 — Schaumburg, IL 9173 <« Tel:(847) 303-0300 Fax:(847) 303-0900
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ASTM D4972 (PH TEST)

Project Name: Hoffman Estates 2021 Street Revitalization Project Date Tested: 10/26/2021
Site Address: Fir Court — Hoffman Estates Client Name: VOHE
Weather: Cloudy Temperature: 66°F AGI Job No.: 21-127

DESCRIPTION OF OPERATIONS

On October 14, 2021, one soil sample was collected while performing soil borings for the above referenced
project. The soil sample was taken to Applied GeoScience, Inc.’s (AGI) laboratory to perform a pH test in
accordance with ASTM Standard D4972 using a Thermo Scientific Orion Star A111 Benchtop and Star A121

Portable pH Meter.

The soil sample was taken at an approximate depths of 1.0 to 3.5 feet below the existing ground surface. The
sample was taken at the address 4060 Fir Court in Hoffman Estates, as shown on the LPC-662 Form.

A pH level of 8.1 was recorded. The test result was within the acceptable value limits in accordance with 35 Il
Adm. Code 1100. The LPC-662 form is attached.

Exp. 11-30-2021

Applied GeoScience, Inc.

Inspected By: Adam Moghamis, P.E.
Brenda Lodyga

2385 Hammond Drive, Suite 6 — Schaumburg, IL g9173 <« Tel:(847) 303-0300 Fax:(847) 303-0900




90



91



ASTM D4972 (PH TEST)

Project Name: Hoffman Estates 2021 Street Revitalization Project Date Tested: 10/25/2021
Site Address: Hassell Circle — Hoffman Estates Client Name: VOHE
Weather: Cloudy Temperature: 66°F AGI Job No.: 21-127

DESCRIPTION OF OPERATIONS

On October 14, 2021, one soil sample was collected while performing soil borings for the above referenced
project. The soil sample was taken to Applied GeoScience, Inc.’s (AGI) laboratory to perform a pH test in
accordance with ASTM Standard D4972 using a Thermo Scientific Orion Star A111 Benchtop and Star A121

Portable pH Meter.

The soil sample was taken at an approximate depths of 1.0 to 3.5 feet below the existing ground surface. The
sample was taken at the address 1249 Hassell Circle in Hoffman Estates, as shown on the LPC-662 Form.

A pH level of 7.9 was recorded. The test result was within the acceptable value limits in accordance with 35 Il
Adm. Code 1100. The LPC-662 form is attached.

Exp. 11-30-2021

Applied GeoScience, Inc.

Inspected By: Adam Moghamis, P.E.
Brenda Lodyga

2385 Hammond Drive, Suite 6 — Schaumburg, IL 9173 <« Tel:(847) 303-0300 Fax:(847) 303-0900
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ASTM D4972 (PH TEST)

Project Name: Hoffman Estates 2021 Street Revitalization Project Date Tested: 10/25/2021
Site Address: Hassell Place — Hoffman Estates Client Name: VOHE
Weather: Cloudy Temperature: 66°F AGI Job No.: 21-127

DESCRIPTION OF OPERATIONS

On October 14, 2021, one soil sample was collected while performing soil borings for the above referenced
project. The soil sample was taken to Applied GeoScience, Inc.’s (AGI) laboratory to perform a pH test in
accordance with ASTM Standard D4972 using a Thermo Scientific Orion Star A111 Benchtop and Star A121

Portable pH Meter.

The soil sample was taken at an approximate depths of 1.0 to 3.5 feet below the existing ground surface. The
sample was taken at the address 1415 Hassell Place in Hoffman Estates, as shown on the LPC-662 Form.

A pH level of 7.5 was recorded. The test result was within the acceptable value limits in accordance with 35 Il
Adm. Code 1100. The LPC-662 form is attached.

Exp. 11-30-2021

Applied GeoScience, Inc.

Inspected By: Adam Moghamis, P.E.
Brenda Lodyga

2385 Hammond Drive, Suite 6 — Schaumburg, IL 9173 <+ Tel:(847) 303-0300 Fax:(847) 303-0900
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ASTM D4972 (PH TEST)

Project Name: Hoffman Estates 2021 Street Revitalization Project Date Tested: 10/25/2021
Site Address: Lakeside Plaza — Hoffman Estates Client Name: VOHE
Weather: Cloudy Temperature: 66°F AGI Job No.: 21-127

DESCRIPTION OF OPERATIONS

On October 14, 2021, one soil sample was collected while performing soil borings for the above referenced
project. The soil sample was taken to Applied GeoScience, Inc.’s (AGI) laboratory to perform a pH test in
accordance with ASTM Standard D4972 using a Thermo Scientific Orion Star A111 Benchtop and Star A121

Portable pH Meter.

The soil sample was taken at an approximate depths of 1.0 to 3.5 feet below the existing ground surface. The
sample was taken at the address 870 Lakeside Plaza in Hoffman Estates, as shown on the LPC-662 Form.

A pH level of 8.2 was recorded. The test result was within the acceptable value limits in accordance with 35 Il
Adm. Code 1100. The LPC-662 form is attached.

Exp. 11-30-2021

Applied GeoScience, Inc.

Inspected By: Adam Moghamis, P.E.
Brenda Lodyga

2385 Hammond Drive, Suite 6 — Schaumburg, IL 9173 <+ Tel:(847) 303-0300 Fax:(847) 303-0900
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ASTM D4972 (PH TEST)

Project Name: Hoffman Estates 2021 Street Revitalization Project Date Tested: 10/19/2021
Site Address: Westview Street — Hoffman Estates Client Name: VOHE
Weather: Cloudy Temperature: 66°F AGI Job No.: 21-127

DESCRIPTION OF OPERATIONS

On October 14, 2021, one soil sample was collected while performing soil borings for the above referenced
project. The soil sample was taken to Applied GeoScience, Inc.’s (AGI) laboratory to perform a pH test in
accordance with ASTM Standard D4972 using a Thermo Scientific Orion Star A111 Benchtop and Star A121

Portable pH Meter.

The soil sample was taken at an approximate depths of 1.0 to 3.5 feet below the existing ground surface. The
sample was taken at the address 90 Westview Street in Hoffman Estates, as shown on the LPC-662 Form.

A pH level of 7.5 was recorded. The test result was within the acceptable value limits in accordance with 35 Il
Adm. Code 1100. The LPC-662 form is attached.

Exp. 11-30-2021

Applied GeoScience, Inc.

Inspected By: Adam Moghamis, P.E.
Brenda Lodyga

2385 Hammond Drive, Suite 6 — Schaumburg, IL £Q173 <+ Tel:(847) 303-0300 Fax:(847) 303-0900
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Cook County Prevailing Wage Rates posted on 2/2/2022

Trade Title

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER

BRICK MASON
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45.90
38.85
52.61
48.56
50.86
47.50
42.80
46.26
56.55
44.11
56.55
51.00
60.42
45.67
47.60
51.80
54.51
45.90
50.86
50.68
37.00
47.71
35.90
40.90
50.86
53.60
52.30
49.75
48.00
57.35
54.60

46.90
41.96
57.34
53.42
52.86
49.50
42.80
49.06
62.05
62.05
62.05
54.00
67.97
47.67
49.10
54.91
56.51
46.65
52.86
53.18
50.10
52.48

52.86
57.60
57.60
57.60
57.60
57.60
57.60

104

Foreman M-F

15
15
2.0
15
15
2.0
15
15
15
15
15
15
2.0
15
15
15
2.0
15
15
15
15
15
15
15
15
2.0
2.0
2.0
2.0
2.0
2.0

15
15
2.0
15
15
15
15
15
15
15
15
15
2.0
15
2.0
15
2.0
15
15
15
15
15
15
15
15
2.0
2.0
2.0
2.0
2.0
2.0

Overtime

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

Hol

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

H/W

16.55
14.42

6.97
11.70
11.79
16.75
11.45
11.60
12.94
10.10
12.94
16.49
15.87
13.68
14.99
14.42
15.40
16.55
11.79

8.93
11.70
11.70
16.55
16.55
11.79
21.40
21.40
21.40
21.40
21.40
21.40

14.71
12.61
22.34
21.06
24.76
20.74
14.27
13.83
19.11
14.91
19.11
17.82
19.31
16.39
23.55
15.36
25.06
14.71
24.76

8.95
19.10
20.53
14.71
14.71
24.76
18.60
18.60
18.60
18.60
18.60
18.60

Pension Vac

0.00
0.00
0.00
0.00
0.00
0.00
0.00
1.25
0.00
0.00
0.00
1.25
4.83
0.00
0.00
0.00
0.00
0.00
0.00
1.85
0.00
0.00
0.00
0.00
0.00
2.00
2.00
2.00
2.00
2.00
2.00

0.90
0.82
1.40
1.03
0.79
1.00
0.94
1.55
3.17
2.48
3.17
1.87
0.64
0.65
1.43
0.82
0.44
0.90
0.79
1.47
0.93
1.02
0.90
0.90
0.79
2.40
2.40
2.40
2.40
2.40
2.40

Ins

Trng Other

0.50

1.50



OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER

ORNAMENTAL IRON WORKER

PAINTER

PAINTER - SIGNS
PILEDRIVER
PIPEFITTER
PLASTERER
PLUMBER

ROOFER
SHEETMETAL WORKER
SIGN HANGER
SPRINKLER FITTER
STEEL ERECTOR
STONE MASON
TERRAZZO FINISHER
TERRAZZO MASON
TILE MASON
TRAFFIC SAFETY WORKER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER
TRUCK DRIVER

All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All
All

BLD
FLT
FLT
FLT
FLT
FLT
FLT
HWY
HWY
HWY
HWY
HWY
HWY
HWY
ALL
ALL
BLD
ALL
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BLD
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BLD
BLD
ALL
BLD
BLD
BLD
BLD
HWY
ALL
ALL
ALL
ALL
ALL
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56.60
59.35
57.85
51.50
42.80
60.85
41.00
51.80
51.25
49.20
47.80
46.60
54.80
52.80
52.13
49.30
40.74
50.86
52.00
45.50
52.80
46.70
47.50
34.07
52.25
54.51
48.56
44.54
48.38
49.75
38.50
39.25
39.50
39.70
39.90
39.88

57.60
59.35
59.35
59.35
59.35
59.35
59.35
55.80
55.80
55.80
55.80
55.80
55.80
55.80
54.63
55.46
45.75
52.86
55.00
48.23
55.95
50.70
51.30
36.80
55.00
56.51
53.42
44.54
51.88
53.75
40.10
39.90
39.90
39.90
39.90
40.43
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2.0
15
15
15
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15
15
15

2.0
15
15
15
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15
15
15
2.0
15
15
15
15
15
15
15
15
15
15

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
15
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0
2.0

21.40
20.90
20.90
20.90
20.90
20.90
20.90
21.40
21.40
21.40
21.40
21.40
21.40
21.40
14.23
13.01

3.04
11.79
11.60
16.75
16.45
11.58
12.90

6.45
14.20
15.40
11.70
11.45
11.45
11.45

8.90
11.40
11.40
11.40
11.40
10.20

18.60
17.85
17.85
17.85
17.85
17.85
17.85
18.60
18.60
18.60
18.60
18.60
18.60
18.60
23.99
14.74

3.90
24.76
21.85
19.04
16.75
14.56
27.64

4.30
18.60
25.06
21.06
16.64
18.10
17.98

8.90
14.70
14.70
14.70
14.70
13.86

2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
2.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00
0.00

2.40
2.15
2.15
2.15
2.15
2.15
2.15
2.40
2.40
2.40
2.40
2.40
2.40
2.40
1.25
1.87
0.00
0.79
2.92
1.25
1.47
0.96
0.95
0.00
0.75
0.44
1.03
0.97
1.00
1.02
0.90
0.15
0.15
0.15
0.15
0.15



TRUCK DRIVER w ALL 2 40.03 40.43 1.5 1.5 2.0 2.0 10.20 13.86 0.00 0.15

TRUCK DRIVER w ALL 3  40.23 4043 15 15 20 20 10.20 13.86 0.00 0.15
TRUCK DRIVER w ALL 4 4043 4043 15 15 20 20 10.20 13.86 0.00 0.15
TUCKPOINTER Al BLD 4825 4925 15 15 20 20 879 2047 0.00 1.01
Legend

Rg Region

Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers

C Class

Base Base Wage Rate

OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number
listed is the multiple of the base wage.

OT Sa Overtime pay required for every hour worked on Saturdays

OT Su Overtime pay required for every hour worked on Sundays

OT Hol Overtime pay required for every hour worked on Holidays

H/W Health/Welfare benefit

Vac Vacation

Trng Training

Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day,
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain
days of celebration. If in doubt, please check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.
EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including
mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close
future date. ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and
boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all
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sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or
maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile
work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings,
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment,
and all floor scarifying equipment used in preparing floors to receive tile. The clean up and removal of all waste and materials.
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production
and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment,
appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commerecial,
education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and
sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such
installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power
conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of
any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine;
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted);
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCl and similar Type); Creter Crane; Spider Crane;
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines;
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators,
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician;
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Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Dirill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators;
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.
Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover;
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Dirill - Crawler or Skid Rig; Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine;
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter;
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve;
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S
Series to and including 27 cu. ft,; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin

108



Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger;
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Qilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2. Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3. Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 Ibs. or
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery,
etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug
Operator.

Class 5. Friction or Lattice Boom Cranes.
Class 6. ROV Pilot, ROV Tender
TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY

Effective November 30, 2018, the description of the traffic safety worker trade in this County is as follows: Work associated with
barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary, non-
temporary or permanent lane, pavement or roadway markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST
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Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers
hauling warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives
and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation;
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available.
If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted
state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such
special determination being then deemed to have existed under this determination. If a project requires these, or any
classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by
landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work
performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR | AND Il

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same
job duties as the classification entitled "Material Tester/Inspector II".
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MINIMUM WAGES
All employees of the contractors and subcontractors on construction work for this project shall be paid
wages at rates no less than those prevailing on similar construction in the locality as determined by the
Secretary of Labor in accordance with the Davis-Bacon Act, as amended (40 U.S.C. 276a-276a-5), and
shall receive overtime compensation in accordance with and subject to the provisions of the Contract
Work Hours and Safety Standards Act (40 U.S.C. 327-333), and the contractors and subcontractors shall
comply with all regulations issued pursuant to these Acts and with other applicable Federal laws and
regulations pertaining to labor standards. The Secretary of Labor has, with respect to the labor standards
specified in this Section, the 1950 (5 U.S.C. 133z-15) and Section 2 of the Act of June 13, 1934, as
amended (40 U.S.C. 276¢). Contractor and subcontractor shall abide by the Federal Labor Standards
Provisions (HUD-4010) and the Copeland “Anti-kickback” Act. Title I of the Housing and Community
Development Act of 1974 as amended (42 U.S.C. 5301 et seq.) shall be adhered to, including Section 109
of the Act, which requires that no person be subjected to discrimination on the grounds of race, color,
national origin, religion, sex, disability, or age.

PREVAILING WAGE
“Bidder shall comply with the requirements of 820 ILCS130/5, Certified payroll”

Certified payroll
(a) While participating on public works, the contractor and each subcontractor shall:

(1) make and keep, for a period of not less than 3 years, records of all laborers, mechanics, and other
workers employed by them on the project, the records shall include each worker’s name, address,
telephone number when available, social security number, classification or classifications, the hourly
wages paid in each pay period, the number of hours worked each day, and the starting and ending
times of work each day; and

(2) submit monthly, in person, by mail, or electronically a certified payroll to the public body in charge
of the project. The certified payroll shall consist of a complete copy of the records identified in
paragraph (1) of this subsection (a). The certified payroll shall be accompanied by a statement signed
by the contractor or subcontractor which avers that: (i) such records are true and accurate; (ii) the
hourly rate paid to each worker is not less than the general prevailing rate of hourly wages required by
this Act; and (iii) the contractor or subcontractor is aware that filing a certified payroll that he or she
knows to be false is an Class B misdemeanor. A general contractor is not prohibited from relying on
the certification of a lower tier subcontractor, provided the general contractor does not knowingly rely
upon a subcontractor’s false certification. Any contractor or subcontractor subject to this Act who fails
to submit a certified payroll or knowingly files a false certified payroll is in violation of this Act and
guilty of a Class B misdemeanor. The public body in charge of the project shall keep the records
submitted in accordance with this paragraph (2) of subsection (a) for a period of not less than 3 years.
The records submitted in accordance with this paragraph (2) of subsection (a) shall be considered
public records, except an employee’s address, telephone number, and social security number, and
made available in accordance with the Freedom of Information Act. The public body shall accept any
reasonable submissions by the contractor that meet the requirements of this Section.
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(b) Upon 2 business days’ notice, the contractor and each subcontractor shall make available for
inspection the records identified in paragraph (1) of subsection (a) of this Section to the public body in
charge of the project, its officers and agents, and to the Director of Labor and his deputies and agents.
Upon 2 business days’ notice, the contractor and each subcontractor shall make such records available
at all reasonable hours at a location within this State.

Maintaining All Records and Documents

Consultant agrees to maintain all records and documents for projects of the Village in compliance with
the Freedom of Information Act, 5 ILCS 140/1 et seq. In addition, Consultant shall produce records
which are responsive to a request received by the Village under the Freedom of Information Act so that
the Village may provide records to those requesting them within the time frames required. If additional
time is necessary to compile records in response to a request, then Consultant shall so notify the
Village and if possible, the Village shall request an extension so as to comply with the Act. In the
event that the Village is found to have not complied with the Freedom of Information Act due to
Consultant’s failure to produce documents or otherwise appropriately respond to a request under the
Act, then Consultant shall indemnify and hold the Village harmless, and pay all amounts determined to
be due including but not limited to fines, costs, attorney’s fees and penalties.

“Prevailing rates of wages are revised by the Illinois Department of Labor and are available on
the Department’s official website.”
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(820 ILCS 130/5) (from Ch. 48, par. 39s-5)
Sec. 5. Certified payroll.
(@) Any contractor and each subcontractor who participates in public works shall:

(1) make and keep, for a period of not less than 3 years from the date of the last payment made before
January 1, 2014 (the effective date of Public Act 98-328) and for a period of 5 years from the date
of the last payment made on or after January 1, 2014 (the effective date of Public Act 98-328) on a
contract or subcontract for public works, records of all laborers, mechanics, and other workers
employed by them on the project; the records shall include (i) the worker's name, (ii) the worker's
address, (iii) the worker's telephone number when available, (iv) the last 4 digits of the worker's
social security number, (v) the worker's gender, (vi) the worker's race, (vii) the worker's ethnicity,
(viii) veteran status, (ix) the worker's classification or classifications, (x) the worker's skill level,
such as apprentice or journeyman, (xi) the worker's gross and net wages paid in each pay period,
(xii) the worker's number of hours worked each day, (xiii) the worker's starting and ending times of
work each day, (xiv) the worker's hourly wage rate, (xv) the worker's hourly overtime wage rate,
(xvi) the worker's hourly fringe benefit rates, (xvii) the name and address of each fringe benefit fund,
(xviii) the plan sponsor of each fringe benefit, if applicable, and (xix) the plan administrator of each
fringe benefit, if applicable; and

(2) no later than the 15th day of each calendar month file a certified payroll for the immediately
preceding month with the public body in charge of the project until the Department of Labor
activates the database created under Section 5.1 at which time certified payroll shall only be
submitted to that database, except for projects done by State agencies that opt to have contractors
submit certified payrolls directly to that State agency. A State agency that opts to directly receive
certified payrolls must submit the required information in a specified electronic format to the
Department of Labor no later than 10 days after the certified payroll was filed with the State agency.
A certified payroll must be filed for only those calendar months during which construction on a
public works project has occurred. The certified payroll shall consist of a complete copy of the
records identified in paragraph (1) of this subsection (a), but may exclude the starting and ending
times of work each day. The certified payroll shall be accompanied by a statement signed by the
contractor or subcontractor or an officer, employee, or agent of the contractor or subcontractor which
avers that: (i) he or she has examined the certified payroll records required to be submitted by the
Act and such records are true and accurate; (i) the hourly rate paid to each worker is not less than
the general prevailing rate of hourly wages required by this Act; and (iii) the contractor or
subcontractor is aware that filing a certified payroll that he or she knows to be false is a Class A
misdemeanor. A general contractor is not prohibited from relying on the certification of a lower tier
subcontractor, provided the general contractor does not knowingly rely upon a subcontractor's false
certification. Any contractor or subcontractor subject to this Act and any officer, employee, or agent
of such contractor or subcontractor whose duty as such officer, employee, or agent it is to file such
certified payroll who willfully fails to file such a certified payroll on or before the date such certified
payroll is required by this paragraph to be filed and any person who willfully files a false certified
payroll that is false as to any material fact is in violation of this Act and guilty of a Class A
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misdemeanor. The public body in charge of the project shall keep the records submitted in
accordance with this paragraph (2) of subsection (a) before January 1, 2014 (the effective date of
Public Act 98-328) for a period of not less than 3 years, and the records submitted in accordance
with this paragraph (2) of subsection (a) on or after January 1, 2014 (the effective date of Public Act
98-328) for a period of 5 years, from the date of the last payment for work on a contract or
subcontract for public works or until the Department of Labor activates the database created under
Section 5.1, whichever is less. After the activation of the database created under Section 5.1, the
Department of Labor rather than the public body in charge of the project shall keep the records and
maintain the database. The records submitted in accordance with this paragraph (2) of subsection
(@) shall be considered public records, except an employee's address, telephone number, social
security number, race, ethnicity, and gender, and made available in accordance with the Freedom of
Information Act. The public body shall accept any reasonable submissions by the contractor that
meet the requirements of this Section.

A contractor, subcontractor, or public body may retain records required under this Section in paper or
electronic format.

(b) Upon 7 business days' notice, the contractor and each subcontractor shall make available for inspection
and copying at a location within this State during reasonable hours, the records identified in
paragraph (1) of subsection (a) of this Section to the public body in charge of the project, its officers
and agents, the Director of Labor and his deputies and agents, and to federal, State, or local law
enforcement agencies and prosecutors.

(c) A contractor or subcontractor who remits contributions to fringe benefit funds that are jointly
maintained and jointly governed by one or more employers and one or more labor organizations in
accordance with the federal Labor Management Relations Act shall make and keep certified payroll
records that include the information required under items (i) through (viii) of paragraph (1) of
subsection (a) only. However, the information required under items (ix) through (xv) of paragraph
(1) of subsection (a) shall be required for any contractor or subcontractor who remits contributions
to a fringe benefit fund that is not jointly maintained and jointly governed by one or more employers
and one or more labor organizations in accordance with the federal Labor Management Relations
Act.

(Source: P.A. 100-1177, eff. 6-1-19; 101-31, eff. 6-28-19.)
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Applicability

The Project or Program to which the construction work
covered by this contract pertains is being assisted by the
United States of America and the following Federal Labor
Standards Provisions are included in this Contract
pursuant to the provisions applicable to such Federal
assistance.

A. 1. (i) Minimum Wages. All laborers and mechanics
employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR Part 3), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof)
due at time of payment computed at rates not less than
those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a
part hereof, regardless of any contractual relationship
which may be alleged to exist between the contractor and
such laborers and mechanics. Contributions made or
costs reasonably anticipated for bona fide fringe benefits
under Section I(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs, which
cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without
regard to skill, except as provided in 29 CFR 5.5(a)(4).
Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein:
Provided, That the employer’'s payroll records accurately
set forth the time spent in each classification in which
work is performed. The wage determination (including any
additional classification and wage rates conformed under
29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-
1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible, place where it can be easily seen by the
workers.

(ii) (a) Any class of laborers or mechanics which is not
listed in the wage determination and which is to be
employed under the contract shall be classified in
conformance with the wage determination. HUD shall
approve an additional classification and wage rate and
fringe benefits therefor only when the following criteria
have been met:
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(1) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(2) The classification is utilized
construction industry; and

in the area by the

(3) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(b) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and HUD or its designee agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report
of the action taken shall be sent by HUD or its designee to
the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of
Labor, Washington, D.C. 20210. The Administrator, or an
authorized representative, will approve, modify, or
disapprove every additional classification action within 30
days of receipt and so advise HUD or its designee or will
notify HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB control number 1215-
0140.)

(c) In the event the contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and HUD or its designee do not agree on
the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate),
HUD or its designee shall refer the questions, including
the views of all interested parties and the recommendation
of HUD or its designee, to the Administrator for
determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise HUD or its designee or will notify
HUD or its designee within the 30-day period that
additional time is necessary. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0140.)

(d) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(2)(ii)(b) or (c) of this paragraph, shall be paid to all
workers performing work in the classification under this
contract from the first day on which work is performed in
the classification.

(iifi) Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the
contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee
or other third person, the contractor may consider as part



of the wages of any laborer or mechanic the amount of any
costs reasonably anticipated in providing bona fide fringe
benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of
the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or
program. (Approved by the Office of Management and
Budget under OMB Control Number 1215-0140.)

2. Withholding. HUD or its designee shall upon its own
action or upon written request of an authorized
representative of the Department of Labor withhold or
cause to be withheld from the contractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor so much of the
accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including
apprentices, trainees and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee or
helper, employed or working on the site of the work, all or
part of the wages required by the contract, HUD or its
designee may, after written notice to the contractor,
sponsor, applicant, or owner, take such action as may be
necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after
written notice to the contractor, disburse such amounts
withheld for and on account of the contractor or
subcontractor to the respective employees to whom they

are due. The Comptroller General shall make such
disbursements in the case of direct Davis-Bacon Act
contracts.

3. (i) Payrolls and basic records. Payrolls and basic

records relating thereto shall be maintained by the
contractor during the course of the work preserved for a
period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records
shall contain the name, address, and social security
number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates
of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described
in Section I(b)(2)(B) of the Davis-bacon Act), daily and
weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any
laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan
or program described in Section I(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which
show that the commitment to provide such benefits is
enforceable, that the plan or program is financially
responsible, and that the plan or program has been
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communicated in writing to the laborers or mechanics
affected, and records which show the costs anticipated or
the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs. (Approved by the Office of
Management and Budget under OMB Control Numbers
1215-0140 and 1215-0017.)

(ii) (a) The contractor shall submit weekly for each week
in which any contract work is performed a copy of all
payrolls to HUD or its designee if the agency is a party to
the contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant
sponsor, or owner, as the case may be, for transmission to
HUD or its designee. The payrolls submitted shall set out
accurately and completely all of the information required
to be maintained under 29 CFR 5.5(a)(3)(i) except that full
social security numbers and home addresses shall not be
included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for
each employee (e.g., the last four digits of the employee’s
social security number). The required weekly payroll
information may be submitted in any form desired.
Optional Form WH-347 is available for this purpose from
the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its
successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full
social security number and current address of each
covered worker, and shall provide them upon request to

HUD or its designee if the agency is a party to the
contract, but if the agency is not such a party, the
contractor will submit the payrolls to the applicant

sponsor, or owner, as the case may be, for transmission to
HUD or its designee, the contractor, or the Wage and Hour
Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this subparagraph for
a prime contractor to require a subcontractor to provide
addresses and social security numbers to the prime
contractor for its own records, without weekly submission
to HUD or its designee. (Approved by the Office of
Management and Budget under OMB Control Number
1215-0149.)

(b) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises
the payment of the persons employed under the contract
and shall certify the following:

(1) That the payroll for the payroll period contains the
information required to be provided under 29 CFR 5.5
(a)(3)(ii), the appropriate information is being maintained
under 29 CFR 5.5(a)(3)(i), and that such information is
correct and complete;
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(2) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and
that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in 29 CFR Part 3;

(3) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as
specified in the applicable wage determination
incorporated into the contract.

(c) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by subparagraph
A.3.(ii)(b).

(d) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under Section 1001 of Title 18 and Section
231 of Title 31 of the United States Code.

(iti)  The contractor or subcontractor shall make the
records required under subparagraph A.3.(i) available for
inspection, copying, or transcription by authorized
representatives of HUD or its designee or the Department
of Labor, and shall permit such representatives to
interview employees during working hours on the job. If
the contractor or subcontractor fails to submit the required
records or to make them available, HUD or its designee
may, after written notice to the contractor, sponsor,
applicant or owner, take such action as may be necessary
to cause the suspension of any further payment, advance,
or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records
available may be grounds for debarment action pursuant to
29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at
less than the predetermined rate for the work they
performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or
with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90
days of probationary employment as an apprentice in such
an apprenticeship program, who is not individually
registered in the program, but who has been certified by
the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as
an apprentice. The allowable ratio of apprentices to
journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as
to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who
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is not registered or otherwise employed as stated above,
shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the
applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing
construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman’s hourly
rate) specified in the contractor’'s or subcontractor's
registered program shall be observed. Every apprentice
must be paid at not less than the rate specified in the
registered program for the apprentice’s level of progress,
expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a
different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that
determination. In the event the Office of Apprenticeship
Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the
contractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate
for the work performed until an acceptable program is
approved.

(itf) Trainees. Except as provided in 29 CFR 5.16,
trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are
employed pursuant ‘,to and individually registered in a
program which has received prior approval, evidenced by
formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of
trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the
Employment and Training Administration. Every trainee
must be paid at not less than the rate specified in the
approved program for the trainee’'s level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program
does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed on the wage
determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman
wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by



the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed. In addition,
any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage
determination for the work actually performed. In the
event the Employment and Training Administration
withdraws approval of a training program, the contractor
will no longer be permitted to utilize trainees at less than
the applicable predetermined rate for the work performed
until an acceptable program is approved.

(iii) Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under 29 CFR Part 5
shall be in conformity with the equal employment
opportunity requirements of Executive Order 11246, as
amended, and 29 CFR Part 30.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR
Part 3 which are incorporated by reference in this contract

6. Subcontracts. The contractor or subcontractor will
insert in any subcontracts the clauses contained in
subparagraphs 1 through 11 in this paragraph A and such
other clauses as HUD or its designee may by appropriate
instructions require, and a copy of the applicable
prevailing wage decision, and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible
for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this
paragraph.

7. Contract termination; debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract and for debarment as a
contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act Requirements.
All rulings and interpretations of the Davis-Bacon and
Related Acts contained in 29 CFR Parts 1, 3, and 5 are
herein incorporated by reference in this contract

9. Disputes concerning labor standards. Disputes
arising out of the labor standards provisions of this
contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of
Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between
the contractor (or any of its subcontractors) and HUD or
its designee, the U.S. Department of Labor, or the
employees or their representatives.

10. (i) Certification of Eligibility. By entering into this
contract the contractor certifies that neither it (nor he or
she) nor any person or firm who has an interest in the
contractor’'s firm is a person or firm ineligible to be
awarded Government contracts by virtue of Section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be
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awarded HUD contracts or participate in HUD programs
pursuant to 24 CFR Part 24.

(ii) No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government
contract by virtue of Section 3(a) of the Davis-Bacon Act
or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24.

(iti) The penalty for making false statements is prescribed
in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally,
U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C.,
“Federal Housing Administration transactions”, provides in
part: “Whoever, for the purpose of . . . influencing in any
way the action of such Administration..... makes, utters or
publishes any statement knowing the same to be false.....
shall be fined not more than $5,000 or imprisoned not
more than two years, or both.”

11. Complaints, Proceedings, or Testimony by
Employees. No laborer or mechanic to whom the wage,
salary, or other labor standards provisions of this Contract
are applicable shall be discharged or in any other manner
discriminated against by the Contractor or any
subcontractor because such employee has filed any
complaint or instituted or caused to be instituted any
proceeding or has testified or is about to testify in any
proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act. The
provisions of this paragraph B are applicable where the amount of the
prime contract exceeds $100,000. As used in this paragraph, the
terms “laborers” and “mechanics” include watchmen and guards.

(1) Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require or
involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which the
individual is employed on such work to work in excess of 40 hours in
such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of 40 hours in such
workweek.

(2) Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set
forth in subparagraph (1) of this paragraph, the contractor
and any subcontractor responsible therefor shall be liable
for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the
case of work done under contract for the District of
Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in
subparagraph (1) of this paragraph, in the sum of $10 for each
calendar day on which such individual was required or permitted to
work in excess of the standard workweek of 40 hours without payment
of the overtime wages required by the clause set forth in sub
paragraph (1) of this paragraph.



(3) Withholding for unpaid wages and liquidated
damages. HUD or its designee shall upon its own action
or upon written request of an authorized representative of
the Department of Labor withhold or cause to be withheld,
from any moneys payable on account of work performed by
the contractor or subcontractor under any such contract or
any other Federal contract with the same prime contract,
or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act which is
held by the same prime contractor such sums as may be
determined to be necessary to satisfy any liabilities of
such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in
subparagraph (2) of this paragraph.

(4) Subcontracts. The contractor or subcontractor shall
insert in any subcontracts the clauses set forth in
subparagraph (1) through (4) of this paragraph and also a
clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime
contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses
set forth in subparagraphs (1) through (4) of this
paragraph.

C. Health and Safety. The provisions of this paragraph C are
applicable where the amount of the prime contract exceeds $100,000.

(1) No laborer or mechanic shall be required to work in
surroundings or under working conditions which are
unsanitary, hazardous, or dangerous to his health and
safety as determined under construction safety and health
standards promulgated by the Secretary of Labor by
regulation.

(2) The Contractor shall comply with all regulations
issued by the Secretary of Labor pursuant to Title 29 Part
1926 and failure to comply may result in imposition of
sanctions pursuant to the Contract Work Hours and Safety
Standards Act, (Public Law 91-54, 83 Stat 96). 40 USC
3701 et seq.

(3) The contractor shall include the provisions of this
paragraph in every subcontract so that such provisions will
be binding on each subcontractor. The contractor shall
take such action with respect to any subcontractor as the
Secretary of Housing and Urban Development or the
Secretary of Labor shall direct as a means of enforcing
such provisions.

119



Contract Work Hours and, *
Safety Standards Act, wmnm.
as Amended

U.S. Department of Labor
Employment Standards Administration
Wage and Hour Division

WH Publication 1432
(Revised April 2009)
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Appendix [1-2 Handbook 1344.1 Rev 2

Davis-Bacon Act/Copeland “ Anti-kickback” Act

Title 40, Subtitle!!, Part A, Chapter 31:

SUBCHAPTER IV

8§ 3141. Definitions

In this subchapter, the following definitions apply:

(1) Federal government.— Theterm “Federal Government” has the same meaning that
the term “United States’ had in the Act of March 3, 1931 (ch. 411, 46 Stat. 1494
(known as the Davis-Bacon Act).

(2) Wages, scale of wages, wage rates, minimum wages, and prevailing wages— The
terms “wages’, “ scale of wages’, “wage rates’, “minimum wages’, and “ prevailing wages’
include—
(A) the basic hourly rate of pay; and
(B) for medical or hospital care, pensions on retirement or death, compensation for
injuries or illness resulting from occupational activity, or insurance to provide any of
the forgoing, for unemployment benefits, life insurance, disability and sickness
insurance, or accident insurance, for vacation and holiday pay, for defraying the costs
of apprenticeship or other similar programs, or for other bonafide fringe benefits, but
only where the contractor or subcontractor is not required by other federal, state, or
local law to provide any of those benefits, the amount of—
(1) the rate of contribution irrevocably made by a contractor or subcontractor
to atrustee or to athird person under afund, plan, or program; and
(i)  therate of coststo the contractor or subcontractor that may be reasonably
anticipated in providing benefits to laborers and mechanics pursuant to an
enforceable commitment to carry out a financially responsible plan or
program which was communicated in writing to the laborers and
mechanics affected.

8 3142. Rate of wagesfor laborers and mechanics

(a) Application.— The advertised specifications for every contract in excess of $2,000, to
which the Federal Government or the District of Columbiais a party, for construction,
alteration, or repair, including painting and decorating, of public buildings and public
works of the Government or the District of Columbiathat are located in a State or the
District of Columbia and which requires or involves the employment of mechanics or
laborers shall contain a provision stating the minimum wages to be paid various classes
of laborers and mechanics.

1 S0 in original. The period probably should be preceded by an additional closing parenthesis.
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(b) Based on Prevailing Wage.— The minimum wages shall be based on the wages the
Secretary of Labor determinesto be prevailing for the corresponding classes of laborers
and mechanics employed on projects of a character similar to the contract work in the
civil subdivision of the State in which the work is to be performed, or in the District of
Columbiaif the work is to be performed there.

(c) Stipulations Required in Contract.— Every contract based upon the specifications
referred to in subsection (a) must contain stipulations that—

(1) the contractor or subcontractor shall pay all mechanics and laborers employed
directly on the site of the work, unconditionally and at least once aweek, and
without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the
advertised specifications, regardless of any contractual relationship which may
be alleged to exist between the contractor or subcontractor and the laborers and
mechanics;

(2) the contractor will post the scale of wages to be paid in a prominent and easily
accessible place at the site of the work; and

(3) there may be withheld from the contractor so much of accrued payments as the
contracting officer considers necessary to pay to laborers and mechanics
employed by the contractor or any subcontractor on the work the difference
between the rates of wages required by the contract to be paid laborers and
mechanics on the work and the rates of wages received by the laborers and
mechanics and not refunded to the contractor or subcontractors or their agents.

(d) Dischar ge of Obligation.— The obligation of a contractor or subcontractor to make
payment in accordance with the prevailing wage determinations of the Secretary of
Labor, under this subchapter and other laws incorporating this subchapter by reference,
may be discharged by making payments in cash, by making contributions described in
section 3141 (2)(B)(i) of thistitle, by assuming an enforceable commitment to bear the
costs of aplan or program referred to in section 3141 (2)(B)(ii) of thistitle, or by any
combination of payment, contribution, and assumption, where the aggregate of the
payments, contributions, and costs is not less than the basic hourly rate of pay plusthe
amount referred to in section 3141 (2)(B).

(e) Overtime Pay.— In determining the overtime pay to which alaborer or mechanic is
entitled under any federal law, the regular or basic hourly rate of pay (or other
alternative rate on which premium rate of overtime compensation is computed) of the
laborer or mechanic is deemed to be the rate computed under section 3141 (2)(A) of this
title, except that where the amount of payments, contributions, or costs incurred with
respect to the laborer or mechanic exceeds the applicable prevailing wage, the regular or
basic hourly rate of pay (or other alternative rate) is the amount of payments,
contributions, or costs actually incurred with respect to the laborer or mechanic minus
the greater of the amount of contributions or costs of the types described in section 3141
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(2)(B) of thistitle actually incurred with respect to the laborer or mechanic or the
amount determined under section 3141 (2)(B) but not actually paid.

8§ 3143. Termination of work on failureto pay agreed wages

Every contract within the scope of this subchapter shall contain a provision that if the contracting
officer finds that any laborer or mechanic employed by the contractor or any subcontractor
directly on the site of the work covered by the contract has been or is being paid arate of wages
less than the rate of wages required by the contract to be paid, the Federal Government by
written notice to the contractor may terminate the contractor’ s right to proceed with the work or
the part of the work as to which there has been afailure to pay the required wages. The
Government may have the work completed, by contract or otherwise, and the contractor and the
contractor’ s sureties shall be liable to the Government for any excess costs the Government
incurs.

8§ 3144. Authority of Comptroller General to pay wages and list contr actors violating
contracts

(a) Payment of Wages.—
(1) In general.— The Comptroller General shall pay directly to laborers and
mechanics from any accrued payments withheld under the terms of a contract any
wages found to be due laborers and mechanics under this subchapter.

(2) Right of action.— If the accrued payments withheld under the terms of the
contract are insufficient to reimburse al the laborers and mechanics who have not
been paid the wages required under this subchapter, the laborers and mechanics
have the same right to bring a civil action and intervene against the contractor and
the contractor’ s sureties as is conferred by law on persons furnishing labor or
materials. In those proceedingsit is not a defense that the laborers and mechanics
accepted or agreed to accept less than the required rate of wages or voluntarily
made refunds.

(b) List of Contractors Violating Contracts.—
(1) In general.— The Comptroller General shall distribute to all departments of the
Federal Government alist of the names of persons whom the Comptroller General
has found to have disregarded their obligations to employees and subcontractors.

(2) Restriction on awarding contracts— No contract shall be awarded to persons
appearing on the list or to any firm, corporation, partnership, or association in
which the persons have an interest until three years have elapsed from the date of
publication of thelist.
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8 3145. Regulations gover ning contractors and subcontractor s (formerly Copeland Act

provision)

(&) In General.— The Secretary of Labor shall prescribe reasonable regulations for
contractors and subcontractors engaged in constructing, carrying out, completing, or
repairing public buildings, public works, or buildings or works that at least partly are
financed by aloan or grant from the Federal Government. The regulations shall include a
provision that each contractor and subcontractor each week must furnish a statement on
the wages paid each employee during the prior week.

(b) Application. — Section 1001 of title 18 applies to the statements.

§ 3146. Effect on other federal laws

This subchapter does not supersede or impair any authority otherwise granted by federal law to
provide for the establishment of specific wage rates.

8§ 3147. Suspension of this subchapter during a national emer gency

The President may suspend the provisions of the subchapter during a national emergency.

8§ 3148. Application of this subchapter to certain contracts

This subchapter appliesto a contract authorized by law that is made without regard to section
3709 of the Revised Statutes (41 U.S.C. 5), or on a cost-plus-a-fixed-fee basis or otherwise
without advertising for proposals, if this subchapter otherwise would apply to the contract.

SUBCHAPTER V —VOLUNTEER SERVICES

8 3161. Purpose

It is the purpose of this subchapter to promote and provide opportunities for individuals who
wish to volunteer their servicesto state or local governments, public agencies, or nonprofit
charitable organizations in the construction, repair, or ateration (including painting and
decorating) of public buildings and public works that at least partly are financed with federal
financial assistance authorized under certain federa programs and that otherwise might not be
possible without the use of volunteers.

8§ 3162. Waiver for individuals who perform volunteer services

(a) Criteriafor Recelving Waiver.— The requirement that certain laborers and
mechanics be paid in accordance with the wage-setting provisions of subchapter IV of
this chapter as set forth in the Indian Self-Determination and Education Assistance Act
(25 U.S.C. 450 et seq.), the Indian Health Care Improvement Act (25 U.S.C. 1601 et
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seg.), and the Housing and Community Development Act of 1974 (42 U.S.C. 5301 et
seg.) does not apply to an individual—

(1) who volunteersto perform a service directly to a state or local government, a
public agency, or a public or private nonprofit recipient of federal assistance—
(A) for civic, charitable, or humanitarian reasons,
(B) only for the personal purpose or pleasure of the individual;
(C) without promise, expectation, or receipt of compensation for services
rendered, except as provided in subsection (b); and
(D) freely and without pressure or coercion, direct or implied, from any
employer;

(2) whose contribution of serviceis not for the direct or indirect benefit of any
contractor otherwise performing or seeking to perform work on the same project
for which the individual is volunteering;

(3) who is not employed by and does not provide services to a contractor or

subcontractor at any time on the federally assisted or insured project for which the
individual is volunteering; and

(4) who otherwise is not employed by the same public agency or recipient of federal
assistance to perform the same type of services as those for which the individual
proposes to volunteer.

(b) Payments.—

(2) I'n accordance with regulations— Volunteers described in subsection (a) who
are performing services directly to a state or local government or public agency
may receive payments of expenses, reasonable benefits, or anominal feeonly in
accordance with regulations the Secretary of Labor prescribes. Volunteers who

are performing services directly to a public or private nonprofit entity may not
receive those payments.

(2) Criteria and content of regulations.— In prescribing the regulations, the
Secretary shall consider criteria such as the total amount of payments made
(relating to expenses, benefits, or fees) in the context of the economic redlities.
The regulations shall include provisions that provide that—

(A) apayment for an expense may be received by avolunteer for items such as
uniform allowances, protective gear and clothing, reimbursement for approximate
out-of-pocket expenses, or the cost or expense of meals and transportation;

(B) areasonable benefit may include the inclusion of avolunteer in agroup
insurance plan (such as aliability, health, life, disability, or worker’s
compensation plan) or pension plan, or the awarding of alength of service award;
and

(C) anominal fee may not be used as a substitute for compensation and may not
be connected to productivity.
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(3) Nominal fee— The Secretary shall decide what constitutes anominal fee for
purposes of paragraph (2)(C). The decision shall be based on the context of the
economic realities of the situation involved.

(c) Economic Reality.— In determining whether an expense, benefit, or fee described in
subsection (b) may be paid to volunteersin the context of the economic realities of the
particular situation, the Secretary may not permit any expense, benefit, or fee that has the
effect of undermining labor standards by creating downward pressure on prevailing
wages in the local construction industry.

Title 18, Part |, Chapter 41:

8§ 874. Kickbacksfrom public works employees

Whoever, by force, intimidation, or threat of procuring dismissal from employment, or by any
other manner whatsoever induces any person employed in the construction, prosecution,
completion or repair of any public building, public work, or building or work financed in whole
or in part by loans or grants from the United States, to give up any part of the compensation to
which heisentitled under his contract of employment, shall be fined under thistitle or
imprisoned not more than five years, or both.
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PUBLIC LAW 107-217—AUG. 21, 2002 [as amended-]
An Act

To revise, codify, and enact without substantive change certain general and permanent laws,
related to public buildings, property, and works, as title 40, United States Code,
“Public Buildings, Property, and Works”.

Be it enacted by the Senate and House of Representatives of the United States of America
in Congress assembled,

SECTION 1. TITLE 40, UNITED STATES CODE.

Certain general and permanent laws of the United States, related to public buildings, property,
and works, are revised, codified,and enacted as title 40, United States Code, ‘“‘Public Buildings,
Property, and Works™’, as follows:

TITLE 40—PUBLIC BUILDINGS, PROPERTY, AND WORKS

* * * *

SUBTITLE I1—PUBLIC BUILDINGS AND WORKS

* * * *

PART A—GENERAL

* * * *

CHAPTER 31 - GENERAL

* * * *

SUBCHAPTER IV - WAGE RATE REQUIREMENTS
Sec. 3141. Definition

In this subchapter, the following definitions apply:

(1) Federal government.— The term “Federal Government” has the same meaning that
the term “United States” had in the Act of March 3, 1931 (ch. 411, 46 Stat. 1494) (known
as the Davis-Bacon Act).?

(2) Wages, scale of wages, wage rates, minimum wages, and prevailing wages.—
The terms “wages”, “scale of wages”, “wage rates”, “minimum wages”, and “prevailing
wages” include—

(A) the basic hourly rate of pay; and

1Pub. L. 109-284 Sec. 6(11), (12), and (13) made three minor technical corrections in Secs 3141(1), and 3142(d) and (e).
(Sept. 27, 2006, 120 Stat.1213.)

2 The Davis-Bacon Act, referred to in par. (1), is act of Mar. 3, 1931, ch. 411, 46 Stat. 1494, as amended, which was
classified generally to sections 276a to 276a-5 of former Title 40, Public Buildings, Property, and Works, and was repealed
and reenacted as sections 3141-3144, 3146, and 3147 of this title by Pub. L. 107-217, Secs. 1, 6(b), Aug. 21, 2002, 116 Stat.
1062, 1304.
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(B) for medical or hospital care, pensions on retirement or death, compensation for
injuries or illness resulting from occupational activity, or insurance to provide any of the
forgoing, for unemployment benefits, life insurance, disability and sickness insurance, or
accident insurance, for vacation and holiday pay, for defraying the costs of apprenticeship
or other similar programs, or for other bona fide fringe benefits, but only where the con-
tractor or subcontractor is not required by other federal, state, or local law to provide any
of those benefits, the amount of —

(1) the rate of contribution irrevocably made by a contractor or subcontractor to a
trustee or to a third person under a fund, plan, or program; and

(ii) the rate of costs to the contractor or subcontractor that may be reasonably an-
ticipated in providing benefits to laborers and mechanics pursuant to an enforceable
commitment to carry out a financially responsible plan or program which was com-
municated in writing to the laborers and mechanics affected.

Sec. 3142. Rate of wages for laborers and mechanics

(a) Application.— The advertised specifications for every contract in excess of $2,000, to
which the Federal Government or the District of Columbia is a party, for construction, alteration,
or repair, including painting and decorating, of public buildings and public works of the
Government or the District of Columbia that are located in a State or the District of Columbia
and which requires or involves the employment of mechanics or laborers shall contain a
provision stating the minimum wages to be paid various classes of laborers and mechanics.
(b) Based on Prevailing Wage.— The minimum wages shall be based on the wages
the Secretary of Labor determines to be prevailing for the corresponding classes of laborers
and mechanics employed on projects of a character similar to the contract work in the civil
subdivision of the State in which the work is to be performed, or in the District of Columbia if
the work is to be performed there.
(c) Stipulations Required in Contract.— Every contract based upon the specifications referred
to in subsection (a) must contain stipulations that—
(1) the contractor or subcontractor shall pay all mechanics and laborers employed
directly on the site of the work, unconditionally and at least once a week, and without
subsequent deduction or rebate on any account, the full amounts accrued at time of payment,
computed at wage rates not less than those stated in the advertised specifications,
regardless of any contractual relationship which may be alleged to exist between the
contractor or subcontractor and the laborers and mechanics;
(2) the contractor will post the scale of wages to be paid in a prominent and easily
accessible place at the site of the work; and
(3) there may be withheld from the contractor so much of accrued payments as the
contracting officer considers necessary to pay to laborers and mechanics employed by
the contractor or any subcontractor on the work the difference between the rates of wages
required by the contract to be paid laborers and mechanics on the work and the rates of wages
received by the laborers and mechanics and not refunded to the contractor or subcontractors or
their agents.

134



(d) Discharge of Obligation.— The obligation of a contractor or subcontractor to make
payment in accordance with the prevailing wage determinations of the Secretary of Labor, under
this subchapter and other laws incorporating this subchapter by reference, may be discharged
by making payments in cash, by making contributions described in section 3141(2)(B)(i) of this
title, by assuming an enforceable commitment to bear the costs of a plan or program referred
to in section 3141(2)(B)(ii) of this title, or by any combination of payment, contribution, and
assumption, where the aggregate of the payments, contributions, and costs is not less than the
basic hourly rate of pay plus the amount referred to in section 3141(2)(B) of this title.

(e) Overtime Pay.— In determining the overtime pay to which a laborer or mechanic is entitled
under any federal law, the regular or basic hourly rate of pay (or other alternative rate on which
premium rate of overtime compensation is computed) of the laborer or mechanic is deemed to
be the rate computed under section 3141(2)(A) of this title, except that where the amount of
payments, contributions, or costs incurred with respect to the laborer or mechanic exceeds the
applicable prevailing wage, the regular or basic hourly rate of pay (or other alternative rate) is
the amount of payments, contributions, or costs actually incurred with respect to the laborer or
mechanic minus the greater of the amount of contributions or costs of the types described in
section 3141(2)(B) of this title actually incurred with respect to the laborer or mechanic or
the amount determined under section 3141(2)(B) of this title but not actually paid.

3141(2)(B) of this title but not actually paid. Sec.3143.

Every contract within the scope of this subchapter shall contain a provision that if the
contracting officer finds that any laborer or mechanic employed by the contractor or any
subcontractor directly on the site of the work covered by the contract has been or is being
paid a rate of wages less than the rate of wages required by the contract to be paid, the Federal
Government by written notice to the contractor may terminate the contractor’s right to proceed
with the work or the part of the work as to which there has been a failure to pay the required
wages. The Government may have the work completed, by contract or otherwise, and the
contractor and the contractor’s sureties shall be liable to the Government for any excess costs
the Government incurs.

Sec. 3144. Authority of Comptroller General to pay wages and list contractors violating
contracts

(a) Payment of Wages.—
(1) In general.— The Comptroller General shall pay directly to laborers and mechanics
from any accrued payments withheld under the terms of a contract any wages found to be
due laborers and mechanics under this subchapter.

(2) Right of action.— If the accrued payments withheld under the terms of the contract
are insufficient to reimburse all the laborers and mechanics who have not been paid the
wages required under this subchapter, the laborers and mechanics have the same right
to bring a civil action and intervene against the contractor and the contractor’s sureties as is
conferred by law on persons furnishing labor or materials. In those proceedings it is not a

135



defense that the laborers and mechanics accepted or agreed to accept less than the required
rate of wages or voluntarily made refunds.
(b) List of Contractors Violating Contracts.—

(1) In general.— The Comptroller General shall distribute to all departments of the
Federal Government a list of the names of persons whom the Comptroller General has
found to have disregarded their obligations to employees and subcontractors.

(2) Restriction on awarding contracts.— No contract shall be awarded to persons
appearing on the list or to any firm, corporation, partnership, or association in which
the persons have an interest until three years have elapsed from the date of publication
of the list.

Sec. 3146. Effect on other federal laws

This subchapter does not supersede or impair any authority otherwise granted by federal law to
provide for the establishment of specific wage rates.

Sec. 3147. Suspension of this subchapter during a national emergency

The President may suspend the provisions of this subchapter during a national emergency.

Sec. 3148. Application of this subchapter to certain contracts

This subchapter applies to a contract authorized by law that is made without regard to section
3709 of the Revised Statutes (41 U.S.C. 5), or on a cost-plus-a-fixed-fee basis or otherwise
without advertising for proposals, if this subchapter otherwise would apply to the contract.
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"General Decision Number: IL20210009 12/03/2021
Superseded General Decision Number: IL20200009
State: Illinois

Construction Types: Building, Heavy, Highway and Residential

County: Cook County in Illinois.

BUILDING, RESIDENTIAL, HEAVY, AND HIGHWAY PROJECTS (does not
include landscape projects).

Note: Under Executive Order (EOQ) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2021. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
01/01/2021
01/08/2021
02/19/2021
04/23/2021
06/04/2021
06/11/2021
06/25/2021
07/02/2021
07/30/2021

oONOOUVA~WNEO
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9 08/13/2021

10 09/03/2021
11 09/10/2021
12 09/24/2021
13 10/01/2021
14 11/05/2021
15 12/03/2021

ASBE@017-001 06/01/2021
Rates Fringes

ASBESTOS WORKER/INSULATOR

Includes the application

of all insulating

materials, protective

coverings, coatings, and

finishes to all types of

mechanical systems.......... $ 51.80 30.60
Fire Stop Technician............. $ 41.44 27.85
HAZARDOUS MATERIAL HANDLER

includes preparation,

wetting, stripping removal

scrapping, vacuuming,

bagging and disposal of

all insulation materials,

whether they contain

asbestos or not, from

mechanical systems.......... $ 38.85 27.85

BRILOO21-006 06/01/2017
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Rates Fringes

TERRAZZO WORKER/SETTER........... $ 44.38 25.84
TILE FINISHER.......covveivennnn. $ 38.56 22.10
TILE SETTER. ... iiiiiiiininnennnnn $ 45.49 25.72

Rates Fringes
MARBLE FINISHER.......cviiieuennn $ 33.95 26.03
BRIL0©21-012 06/01/2017
Rates Fringes
Pointer, cleaner and caulker..... $ 45.42 24.06
CARPO555-001 06/01/2021
BUILDING, HEAVY, AND HIGHWAY
Rates Fringes
CARPENTER
Carpenter, Lather,
Millwright, Piledriver,
and Soft Floor Layer
Building................... $ 50.86 37.34
Heavy & Highway............ $ 50.86 37.34
CARPO555-002 10/01/2021
RESIDENTIAL CONSTRUCTION
Rates Fringes
CARPENTER. . v ittt iiiennns $ 42.61 33.67
ELECO009-003 05/30/2021
Rates Fringes
Line Construction
Groundman. ........eeeeennenn $ 44.11 62.32%
Lineman and Equipment
Operator.....cvviiinnnnnnnns $ 56.55 62.32%

ELECO134-001 06/07/2021
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Rates Fringes

ELEC@134-003 06/07/2021

Rates Fringes

ELECTRICIAN
ELECTRICAL TECHNICIAN....... $ 46.26 28.23

The work shall consist of the installation, operation,
inspection, maintenance, repair and service of radio,
television, recording, voice sound vision production and
reproduction, telephone and telephone interconnect,
facsimile, data appatatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the
transmission and reception of signals of any nature,
business, domestic, commercial, education, entertainment
and residential purposes, including but not limited to
communication and telephone, electronic and sound
equipment, fibre optic and data communication systems, and
the performance of any task directly related to such
installation or service whether at new or existing sites,
such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the
equipment room and pulling wire and/or cable through
conduit and the installation of any incidential conduit.

ELEV0002-001 01/01/2021
Rates Fringes

ELEVATOR MECHANIC...........c0... $ 60.42 35.825+a+b
FOOTNOTES:

a) PAID HOLIDAYS: New Year's Day; Memorial Day; Independence

Day; Labor Day; Thanksgiving Day; Day after Thanksgiving

Day; Veterans' Day and Christmas Day.

b) Employer contributes 8% of regular hourly rate as vacation

pay credit for employee with more than 5 years of service,
and 6% for employee with less than 5 years service

* ENGIQ150-006 06/01/2021

Building and Residential Construction
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Rates Fringes

OPERATOR: Power Equipment

GROUP 1........000viunnnn.. $ 53.60 44 .40
GROUP 2........cciiiiiiinn.. $ 52.30 44 .40
GROUP 3........ciiiiiinn... $ 49.75 44 .40
GROUP 4......ciiiiivinennnn $ 48.00 44 .40

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Mechanic; Asphalt Plant*; Asphalt Spreader;
Autograde*; Backhoes with Caisson attachment*:Batch Plant*;
Benoto(Requires two Engineers); Boiler and Throttle Valve;
Caisson Rigs*; Central Redi-Mix Plant*; Combination Backhoe
Front Endloader Machine; Compressor and Throttle Valve;
Concrete Breaker (Truck Mounted)*; Concrete Conveyor;
Concrete Conveyor, Truck Mounted; Concrete Paver over 27E
cu. ft.*; Concrete Paver 27E cu ft and Under*; Concrete
Placer*; Concrete Placing Boom; Concrete Pump (Truck
Mounted); Concrete Tower; Cranes*; Cranes, Hammerhead*;
Cranes, (GCI and similar type Requires two operators only);
Creter Crane; Crusher, Stone, etc; Derricks; Derricks,
Traveling*; Formless Curb and Gutter Machine*; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front
Endloader 2 1/4 yd. and over; Hoists, Elevators, Outside
Type Rack and pinion and similar Machines; Hoists, One,
Two, and Three Drum; Hoists, Two Tugger One Floor;
Hydraulic Backhoes*; Hydraulic Boom Trucks; Hydraulic Vac
(and similar equipment);Locomotives; Motor Patrol*; Pile
Drivers amd Skid Rig*; Post Hole Digger; Pre- Stress
Machine; Pump Cretes Dual Ram(Requiring frequent
Lubrication and Water); Pump Cretes; Squeeze Cretes-Screw
Type Pumps Gypsum Bulker and Pump; Raised and Blind Hole
Drill*; Roto Mill Grinder (36"" and Over)*; Roto Mill
Grinder (Less Than 36"")*; Scoops-Tractor Drawn; Slip-Form
Paver*; Straddle Buggies; Tournapull; Tractor with Boom,
and Side Boom; and Trenching Machines*.

GROUP 2: Bobcat (over 3/4 cu yd); Boilers; Broom, Power
Propelled; Bulldozers; Concrete Mixer (Two Bag and over);
Conveyor, Portable; Forklift Trucks; Greaser Engineer;
Highlift Shovels or Front End loaders under 2 1/4 cu yd;
Aotomatic Hoists, Hoists, Inside Elevators; Hoists, Sewer
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed;
Rock Drill (Self-Propelled); Rock Drill (Truck Mounted)*;
Rollers; Steam Generators; Tractors; Tractor Drawn
Vibratory Roller (Receives an additional $.50 per hour);
Winch Trucks with ""A"" Frame.
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GROUP 3: Air Compressor-Small 250 and Under (1 to 5 not to
exceed a total of 300 ft); Air Compressor-Large over 250;
Combination-Small Equipment Operator; Generator- Small 50
kw and under; Generator-Large over 50 kw; Heaters,
Mechanical; Hoists, Inside Elevators (Remodeling or
Renovatin work); Hydrualic Power Units (Pile Driving,
Extracting, and Drilling); Low Boys; Pumps Over 3"" (1 To 3
not to exceed a total of 300 ft); Pumps, Well Points;
Welding Machines (2 through 5); Winches, 4 Small Electric
Drill Winches; Bobcat (up to and including 3/4 cu yd)

GROUP 4 - Bobcats and/or other Skid Steer Loaders; Brick
Forklifts; Oilers

*-Requires Oiler

* ENGIO150-025 06/01/2021

Heavy and Highway Construction

Rates Fringes
OPERATOR: Power Equipment
GROUP 1.....iiiiiiiinnnnnnn. $ 51.80 44.40
GROUP 2.....ciiiiiiiinneenns $ 51.25 44.40
GROUP 3. ... iiiiiiiiiinnnenn $ 49.20 44.40
GROUP 4....ciiiiiiiiiieennnn $ 47.80 44.40
GROUP 5....ciiiiiiiiennennns $ 46.60 44.40

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Asphalt Plant*; Asphalt Heater and Planer
combination; Asphalt Heater Scarfire*, Asphalt Spreader;
Autograder/ GOMACO or similar; ABG Paver*, Backhoes with
Caisson attachment*, Ballast Regulator, Belt Loader*;
Caisson Rigs*Car Dumper, Central Redi-Mix Plant*,
Combination Backhoe; Front End Loader Machine (1 cu yd or
over Backhoe bucket or with attachments); Concrete Breaker
(truck mounted); Concrete Conveyor; Concrete Paver over 27E
cu ft*; Concrete Placer*; Concrete Tube Float; Cranes, all
attachments*; Cranes, Hammerhead, Linden, Peco and machines
of a like nature*; Creter Crane; Crusher, stone; All
Derricks; Derrick Boats; Derricks, traveling*; Dowell
Machine with Air Compressor ($1.00 above Class 1);
Dredges*; Field Mechanic Welder; Formless Curb and Gutter
Machine*; Gradall and machines of a like nature*; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol,
Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver
mounted*; Hoists, one, two, and three Drum; Hydraulic
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Backhoes*; Backhoes with Shear attachments*; Mucking
Machine; Pile Drivers and Skid Rig*; Pre-Stress Machine;
Pump Cretes Dual Ram (requires frequent lubrication and
water)*; Rock Drill- Crawler or Skid Rig*; Rock Drill truck
mounted*; Rock/ Track Tamper; Roto Mill Grinder, (36"" and
over)*; Slip-Form Paver*; Soil Test Drill Rig, truck
mounted*; Straddle Buggies; Hydraulic Telescoping Form
(tunnel); Tractor Drawn Belt Loader*; Tractor Drawn Belt
Loader with attached Pusher (two engineers); Tractor with
boom; Tractaire with attachment; Traffic Barrier Transfer
Machine*; Trenching Machine; Truck Mounted Concrete Pump
with boom*; Underground Boring and/or Mining Machines 5 ft
in diameter and over tunnel, etc.*; Wheel Excavator* &
Widener (Apsco); Raised or Blind Hoe Drill, Tunnel & Shaft*

GROUP 2: Batch Plant*; Bituminous Mixer; Boiler and Throttle
Valve; Bulldozer; Car Loader Trailing Conveyors;
Combination Backkhoe Front End Loader Machine, (less than 1
cu yd Backhoe Bucket with attachments); Compressor and
Throttle Valve; Compressor, common receiver (3); Concrete
Breaker or Hydro Hammer; Concrete Grinding Machine;
Concrete Mixer or Paver 7S series to and including 27 cu
ft; Concrete Spreader; Concrete Curing Machine; Burlap
Machine; Belting Machine and Sealing Machine; Concrete
Wheel Saw; Conveyor Muck Cars (Haglund or similar type);
Drills (all); Finishing Machine-Concrete; Greaser Engineer;
Highlift Shovels or Front End Loader; Hoist- Sewer Dragging
Machine; Hydraulic Boom Trucks, all attachments;
Hydro-Blaster (requires two operators); Laser Screed*;
Locomotives, Dinky; Off-Road Hauling Units (including
articulating); Pump Cretes; Squeeze Cretes-Screw Type
pumps, Gypsum Bulker and Pump; Roller Asphalt; Rotary Snow
Plows; Rototiller, Seaman, self-Propelled; Scoops-Tractor
Drawn; Self- propelled Compactor; Spreader-Chip-Stone;
Scraper; Scraper-Prime Mover in Tandem regardless of size
(add $1.00 to Group 2 hourly rate for each hour and for
each machine attached thereto add $1.00 to Group 2 hourly
rate for each hour); Tank Car Heater; Tractors, Push,
pulling Sheeps Foot, Disc, or Compactor, etc; Tug Boats

GROUP 3: Boilers; Brooms, all power propelled; Cement Supply
Tender; Compressor, Common Receiver (2); Concrete Mixer,

two bag and over; Conveyor, Portable; Farm type Tractors
used for mowing, seeding, etc; Fireman on Boilers; Forklift
Trucks; Grouting Machines; Hoists, Automatic; Hoists, all
Elevators; Hoists, Tugger single Drum; Jeep Diggers; Low
Boys; Pipe Jacking Machines; Post-hole Digger; Power Saw,
Concrete, Power Driven; Pug Mills; Rollers, other than
asphalt; Seed and Straw Blower; Steam Generators; Stump
Machine; Winch Trucks with A-Frame; Work Boats; Tamper-Form
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motor driven

GROUP 4: Air compressor - Small 250 and under (1 to 5 not to
exceed a total of 300 ft); Air Compressor - Large over 250;
Combination - Small Equipment Operator; Directional Boring
Machine; Generators - Small 50 kw and under; Generators -
Large , over 50 kw; Heaters, Mechanical; Hydraulic power
unit (Pile Driving, Extracting or Drilling); Light Plants

(1 to 5); Pumps, over 3"" (1 to 3, not to exceed a total of
300 ft); Pumps, Well Points; Tractaire; Welding Machines (2
through 5); Winches, 4 small electric drill winches;

GROUP 5: Bobcats (All); Brick Forklifts; Oilers; Directional
Boring

*Requires Oiler

IRONOOO1-026 06/01/2021

Rates Fringes
TRONWORKER
Sheeter.......covvvviiinn. $ 54.76 41.45
Structural and Reinforcing..$ 54.51 41.45
TRONOO63-001 06/01/2021
Rates Fringes
IRONWORKER, ORNAMENTAL........... $ 52.13 39.47
IRONOO63-002 06/01/2020
Rates Fringes
IRONWORKER
Fence Erector............... $ 44.42 29.73
IRONO136-001 07/01/2021
Rates Fringes
TRONWORKER
Machinery Movers; Riggers;
Macinery Erectors........... $ 45.00 39.39
Master Riggers.............. $ 47.50 39.39

LABO00O2-006 06/01/2018
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Rates Fringes

LABORER (BUILDING &

RESIDENTIAL)
GROUP 1........c000viuinnnn. $ 42.72 28.19
GROUP 2........cciiiiiiinn.. $ 42.72 28.19
GROUP 3........civiiiinn.n. $ 42.80 28.19
GROUP 4......cciiiviinennnn $ 42.82 28.19
GROUP 5....... 0. $ 42.87 28.19
GROUP 6....0viiviivinnennnn $ 42.92 28.19
GROUP 7......ciiiiiiiinnn. $ 42.95 28.19
GROUP 8.......civiviiiiennn. $ 43.05 28.19
GROUP 9........cciiiiin.. $ 43.07 28.19
GROUP 10.......c0vvivvievnnn $ 43.17 28.19
GROUP 11........000vvuunn... $ 43.00 28.19
GROUP 12......c0iviivvinnnnn $ 43.72 28.19

LABORER CLASSIFICATIONS

GROUP 1: Building Laborers; Plasterer Tenders; Pumps for
Dewatering; and other unclassified laborers.

GROUP 2: Fireproofing and Fire Shop laborers.
GROUP 3: Cement Gun.
GROUP 4: Chimney over 40 ft.; Scaffold Laborers.

GROUP 5: Cement Gun Nozzle Laborers (Gunite); Windlass and
capstan person.

GROUP 6: Stone Derrickmen & Handlers.

GROUP 7: 3Jackhammermen; Power driven concrete saws; and
other power tools.

GROUP 8: Firebrick & Boiler Laborers.

GROUP 9: Chimney on fire brick; Caisson diggers; & Well
Point System men.

GROUP 10: Boiler Setter Plastic Laborers.
GROUP 11: Jackhammermen on fire brick work only.
GROUP 12: Dosimeter use (any device) monitoring nuclear

exposure); Asbestos Abatement Laborer; Toxic and Hazardous
Waste Removal Laborers.

145



LABO0002-007 06/01/2018

Rates Fringes
LABORER (HEAVY & HIGHWAY)
GROUP 1.....ciiiiinneennnnnn $ 42.72 28.19
GROUP 2. .. .iiiiiiiinnennnnns $ 42.80 28.19
GROUP 3. ... iiiiiiiiinenns $ 42.87 28.19
GROUP 4. .. iiiiiiiinnnnennns $ 43.00 28.19
GROUP 5.. .. iiiiiiiiinnnnn $ 42.72 28.19

LABORER CLASSIFICATIONS

GROUP 1: Common laborer; Tenders; Material expeditor
(asphalt plant); Street paving, Grade separation, sidewalk,
curb & gutter, strippers & All laborers not otherwise
mentioned

GROUP 2: Asphalt tampers & smoothers; Cement gun laborers
GROUP 3: Cement Gun Nozzle (laborers), Gunite

GROUP 4: Rakers, Lutemen; Machine-Screwmen; Kettlemen;
Mixermen; Drun-men; Jackhammermen (asphalt); Paintmen;
Mitre box spreaders; Laborers on birch, overman and similar
spreader equipment; Laborers on APSCO; Laborers on air
compressor; Paving Form Setter; Jackhammermen (concrete);
Power drive concrete saws; other power tools.

GROUP 5: Asbestos Abatement Laborers; Toxic and Hazardous
Waste Removal Laborers, Dosimeter (any device) monitoring
nuclear exposure

LABO00O2-008 06/01/2018

Rates Fringes
LABORER (Compressed Air)
@ - 15 POUNDS.........cocvn.. $ 43.72 28.19
16 - 20 POUNDS.............. $ 44.22 28.19
21 - 26 POUNDS.............. $ 44.72 28.19
27 - 33 POUNDS.............. $ 45.72 28.19
34 - AND OVER.....cvvvvnn $ 46.72 28.19
LABORER (Tunnel and Sewer)
GROUP 1.....c0iiiiiinenennns $ 42.72 28.19
GROUP 2..... .ttt $ 42.85 28.19
GROUP 3. ... .iiiiiiiiiinnnnns $ 42.95 28.19
GROUP 4.......ciiiiiiiinn. $ 43.07 28.19
GROUP 5....ciiiiiiiiiinennns $ 42.72 28.19
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LABORER CLASSIFICATIONS (TUNNEL)

GROUP 1: Cage tenders; Dumpmen; Flagmen; Signalmen; Top
laborers

GROUP 2: Air hoist operator; Key board operator; concrete
laborer; Grout; Lock tenders (Free Air Side); Steel
setters; Tuggers; Switchmen; Car pusher

GROUP 3: Concrete repairmen; Lock tenders (pressure side);
Mortar men; Muckers; Grout machine operators; Track layers

GROUP 4: Air trac drill operator; Miner; Bricklayer tenders;
Concrete blower operator; Drillers; Dynamiters; Erector
operator; Form men; Jackhammermen; Powerpac; Mining machine
operators; Mucking machine operator; Laser beam operator;
Liner plate and ring setters; Shield drivers; Power knife
operator; Welder- burners; Pipe jacking machine operator;
skinners; Maintenance technician

GROUP 5: Asbestos abatement laborer; Toxic and hazardous
waste removal laborer; Dosimeter (any device) monitoring
nuclear exposure

LABORER CLASSIFICATIONS (SEWER)
GROUP 1: Signalmen; Top laborers and All other laborers
GROUP 2: Concrete laborers and Steel setters

GROUP 3: Cement carriers; Cement mixers; Concrete repairmen;
Mortar men; Scaffold men; Second Bottom men

GROUP 4: Air trac drill operator; Bottom men;
Bracers-bracing; Bricklayer tenders; Catch basin diggers;
Drainlayers; dynamiters; Form men; Jackhammermen; Powerpac;
Pipelayers; Rodders; Welder-burners; Well point systems men

GROUP 5: Asbestos abatement laborer, Toxic and hazardous

waste removal laborer; Dosimeter (any device) monitoring
nuclear exposure

LAB0©225-001 06/01/2018
Rates Fringes

LABORER (DEMOLITION/WRECKING)
GROUP 1......00iiviievnnnnns $ 37.52 28.19
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GROUP 2......ciiiiiiiinnnn.. $ 42.72 28.19
GROUP 3..... ..., $ 42.72 28.19

LABORER CLASSIFICATIONS
GROUP 1 - Complete Demolition
GROUP 2 - Interior Wrecking and Strip Out Work

GROUP 3 - Asbestos Work with Complete Demolition/Wrecking or
Strip Out Work

Rates Fringes

PAINTER (including taper)........ $ 48.30 28.72

PAINe027-001 G6/01/2021
Rates Fringes

GLAZIER. ..t it iiiiiiineeieinennns $ 47.73 39.84

‘pLAseoos-ee2 o7/e1/2e15
Rates Fringes

PLASTERER......iiiiiiiiiinnnenns $ 42.25 26.65

‘pLAseso2-e1 oe/e1/2e18
Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 45.25 33.48

‘PLUMe130-001 @6/61/2021
Rates Fringes

PLUMBER. ....ciiiiiiiiiiiiinnnnnnn $ 52.80 34.67

“PLUMOSO7-002 @6/61/2021
Rates Fringes

PIPEFITTER. .. ..ot viiiiiinnnnnnnnn $ 52.00 36.37

* ROOF0011-001 12/01/2021
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Rates Fringes

Rates Fringes
SPRINKLER FITTER.........cvvunnn. $ 51.75 32.65
SHEE©073-001 06/01/2021
Rates Fringes
Sheet Metal Worker............... $ 47.50 41.67
SHEE©073-002 06/08/2018
Rates Fringes
Sheet Metal Worker
ALUMINUM GUTTER WORK........ $ 31.32 37.02
TEAMO731-001 06/01/2017
COOK COUNTY - HEAVY AND HIGHWAY
Rates Fringes
TRUCK DRIVER
2 or 3 Axles.....iiiiiinnn. $ 35.60 22.10
4 AX1eS. . ittt $ 35.85 22.10
B AXLES. vt riinneenreeennns $ 36.05 22.10
6 AX1ES. . v nennnnnnn $ 36.25 22.10

FOOTNOTES:

A. Paid Holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, and
Christmas Day.

B. 900 straight time hours or more in 1 calendar year for
the same employer shall receive 1 week paid vacation; 3
years - 2 weeks paid vacation; 10 years - 3 weeks paid
vacation; 20 years - 4 weeks paid vacation.

C. An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.
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TEAMO731-002 04/01/2021
Rates Fringes

Traffic Control Device Monitor
TRAFFIC SAFETY WORKER:
Primary duties include but
are not limited to the
delivery, maintenance and
pick-up of traffic control
devices, the set-up and
installation of traffic
signs, pavement markings,
barricades, crash barrels
and glare screens, traffic
control surveillance, the
repair and maintenance
trucks, cars, arrow
boards, message signs,
barricade and sign
fabrication equipment....... $ 38.50 18.70

TEAMO786-001 06/01/2017

COOK COUNTY - BUILDING AND RESIDENTIAL

Rates Fringes
TRUCK DRIVER
2 & 3AxleS. it $ 39.942 0.25+a
4 AXleS. .ttt $ 39.75 0.25+a
5 AX1eS. ittt it $ 39.967 0.25+a
6 AX1eS. . ittt ittt $ 40.184 0.25+a

FOOTNOTES:
a. $719.00 per week.

An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day.

900 straight time hours or more in 1 calendar year for the

same employer shall receive 1 week paid vacation; 3 years -
2 weeks paid vacation; 10 years - 3 weeks paid vacation; 20
years - 4 weeks paid vacation.
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 ©7/01/2014. PLUM is an abbreviation identifier of
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the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. ©7/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
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Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

154



EMPLOYEE RIGHTS

UNDER THE DAVIS-BACON ACT

FOR LABORERS AND MECHANICS
EMPLOYED ON FEDERAL OR FEDERALLY
ASSISTED CONSTRUCTION PROJECTS

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

PREVAILING
WAGES

OVERTIME

ENFORCEMENT

APPRENTICES

PROPER PAY

(1-866-487-9243) TTY: 1-877-889-5627

You must be paid not less than the wage rate listed in the Davis-Bacon
Wage Decision posted with this Notice for the work you perform.

You must be paid not less than one and one-half times your basic
rate of pay for all hours worked over 40 in a work week. There are few
exceptions.

Contract payments can be withheld to ensure workers receive wages
and overtime pay due, and liquidated damages may apply if overtime
pay requirements are not met. Davis-Bacon contract clauses allow
contract termination and debarment of contractors from future federal
contracts for up to three years. A contractor who falsifies certified
payroll records or induces wage kickbacks may be subject to civil or
criminal prosecution, fines and/or imprisonment.

Apprentice rates apply only to apprentices properly registered under
approved Federal or State apprenticeship programs.

If you do not receive proper pay, or require further information on the
applicable wages, contact the Contracting Officer listed below:

or contact the U.S. Department of Labor’s Wage and Hour Division.

SWHD

U.S. Wage and Hour Division

For additional information:

1-866-4-USWAGE

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Employment Stanggrds Administration | Wage and Hour Division

WH 1321(Revised April 2009)
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Record of U.S. Department of Housing OMB Approval No. 2501-0009

| . and Urban Development (exp. 12/31/2013)
Emp oyee Interview Office of Labor Relations

Public reporting burden for this collection of information is estimated to average 15 minutes per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not collect this information, and you are not required to complete
this form, unless it displays a currently valid OMB control number. The information is collected to ensure compliance with the Federal labor standards by recording interviews with
construction workers. The information collected will assist HUD in the conduct of compliance monitoring; the information will be used to test the veracity of certified payroll reports
submitted by the employer. Sensitive Information. The information collected on this form is considered sensitive and is protected by the Privacy Act. The Privacy Act requires that these
records be maintained with appropriate administrative, technical, and physical safeguards to ensure their security and confidentiality. In addition, these records should be protected
against any anticipated threats or hazards to their security or integrity that could result in substantial harm, embarrassment, inconvenience, or unfairness to any individual on whom the
information is maintained. The information collected herein is voluntary, and any information provided shall be kept confidential.

la. Project Name 2a. Employee Name
1b. Project Number 2b. Employee Phone Number (including area code)
1c. Contractor or Subcontractor (Employer) 2c. Employee Home Address & Zip Code

2d. Verification of identification?

Yes I:' No I:‘

3a. How long on this | 3b. Last date on this 3c. No. of hours last 4a. Hourly rate of pay? 4b. Fringe Benefits? 4c. Pay stub?

job? job before today? day on this job?
Vacation  Yes |:| No |:| Yes |:| No |:|

Medical Yes |:| No |:|
Pension Yes |:| No |:|

5. Your job classification(s) (list all) --- continue on a separate sheet if necessary

6. Your duties

7. Tools or equipment used

Y N Y N
8. Are you an apprentice or trainee? |:| |:| 10. Are you paid at least time and ¥ for all hours worked in excess of 40 in a week? |:| |:|
9. Are you paid for all hours worked? |:| |:| 11. Have you ever been threatened or coerced into giving up any part of your pay? |:| |:|
12a. Employee Signature 12b. Date

13. Duties observed by the Interviewer (Please be specific.)

14. Remarks

15a. Interviewer name (please print) 15b. Signature of Interviewer 15c. Date of interview

Payroll Examination

16. Remarks
17a. Signature of Payroll Examiner 17b. Date
Previous editions are obsolete Form HUD-11 (08/2004)
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Exhibit 15

VILLAGE OF HOFFMAN ESTATES
SALES TAX EXEMPTION NUMBER AUTHORIZATION FORM

The undersigned contractor hereby agrees to use the Village of Hoffman Estates sales tax exemption
number only for purchases directly related to work being done on behalf of the Village. The
undersigned also agrees to be responsible for any tax due for purchases determined to be non-
exempt and for purchases not made on the Village's behalf.

It is understood that the exemption from tax in the case of the sales of articles is limited to the sales
of articles purchased for the exclusive use of the Village and it is agreed that if articles purchased
tax free are used otherwise or are sold to others, such fact will be reported to the State of Illinois
Department of Revenue. It is also understood that the fraudulent use of the exemption number to
secure exemptions will subject the undersigned and all guilty parties to a fine of not more than
$10,000 or to imprisonment for not more than five years or both, together with costs of prosecutions.

NAME OF PROJECT AND/OR CONTRACT NUMBER

COMPANY NAME

PURCHASER NAME & TITLE (PLEASE PRINT)

SIGNATURE DATE

Before a Tax Exemption Letter is issued to the contractor, this form and the materials and estimated
quantities form must be returned to the appropriate Village personnel. After the completed forms
have been received by the Village, a Tax Exempt E&tter will be mailed to the contractor.
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	01 - BLR 12200 - filled out
	02 - BLR 12201 - filled out
	03 - BLR 12230 - filled out
	04 - BLR 12325 - filled out
	05 - BLR 12326 - filled out
	06 - BC 57 - filled out
	07 - Index for 2022 Supplemental Specs
	08 - BLR 11300 - filled out
	09 - BDE checklist - filled out
	11 - 2022 Special Provisions
	A. RECONSTRUCTION
	Loss of driveway access to residents must be kept to a minimum.  Loss of driveway access is defined as the point and time the curb and gutter or pavement is removed, whichever is done first.  All residents must be notified by the Contractor a minimum ...
	B. RESURFACING / STRUCTURAL OVERLAY
	It is essential that the Contractor keep constant, non-interrupted progress on each street as it is resurfaced.  Resurfacing can include the removal and replacement of the curb and gutter and/or the apron and any type of sewer work as shown on the pla...
	C. The project schedule must include the following items:
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	16 - Friction Aggregate (D1)
	friction aggregate (D1)
	Revise Article 1004.03(a) of the Standard Specifications to read:

	17 -  Ground Tire Rubber (GTR) Modified Asphalt Binder (D1)
	Ground tire RUBBER (GTR) MODIFIED AsPHALT bINDER (D1)

	18 - HMA Binder and Surface Course (D1)
	HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1)

	19 - Public Convenience and Safety (D1)
	Public Convenience and Safety (D1)

	20 - LR107-4 - filled out
	21 - BDE's - final
	22 - BDE 2342 - filled out w sig
	23 - BDE 2342A - filled out
	24 - pH Reports & LPC 662's
	25 - 2022 Cook county prevailing wages
	26 - Davis Bacon Language for Streets Project
	27 - CDBG Forms Export from 2018
	29 - VOHE Tax Exempt Form
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